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Invitation for Bids 
 
 

 

 First date of publication: Bhadra 9, 2080 (Aug 26, 2023) 

 
Swiss Agency for Development and Cooperation (SDC) is providing Technical Assistance (TA) to the Government of 

Nepal (GoN) through the Department of Local Infrastructure (DoLI) under Ministry of Federal Affairs and General 

Administration (MoFAGA) for the implementation of the Local Roads Bridge Programme (LRBP) in all 7 provinces 

of Nepal. CIAS MEH JV  Chakupat,Patan, Lalitpur on behalf of SDC provides Technical Assistance (TA) through its 

TA team. 

 

1. The Motorable Local Roads Bridge Programme – Local Roads Bridge Support Unit (MLRBP-LRBSU) invites sealed 

bids (1S1E) from  eligible bidders (sole or JV) for the construction of the Bridge project mentioned in table below, 

S. No. Identification/ Id. No: Description of Project Bid Security amount (NRs.) 

1. MLRBP-
IV/154/2023/WS 

Construction of  Superstructure (Steel) works on the 
Kharte Khola  along Rumjatar-Kuhibhir Road 

Okhaldhunga, Koshi Province 

1,000,000.00 

 

2.  Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Local Roads Bridge 

Support Unit (MLRBP-LRBSU) or may visit https://www.lrbpnepal.org 
 

3. A complete set of Bidding Documents may be obtained  from  Local Roads Bridge Support Unit (MLRBP-LRBSU), 

Manbhawan Lalitpur , Nepal by eligible Bidders on the submission of a written application, along with the copy of 

company/firm registration certificate, till 10.09.2023 during office hours or can be downloaded from 

https://www.lrbpnepal.org 

 

4. Pre-bid meeting shall be held at 30  Sep  2023, 14:00 Hrs at Local Roads Bridge Support Unit (MLRBP-LRBSU), 

Manbhawan Lalitpur  

 

5. Sealed bids must be submitted to the office Local Roads Bridge Support Unit (MLRBP-LRBSU), by hand/courier 

before 12:00 hrs on 11 Sep 2023. Bids received after this deadline will be rejected.  

 

6. The bids will be opened in the presence of Bidders' representatives who choose to attend at 13:00 hrs on 11 Sep 

2023 at the office of Local Roads Bridge Support Unit (MLRBP-LRBSU), Manbhawan, Lalitpur. Bids must be valid for 

a period of 90 days after bid opening and must be accompanied by a bid security amounting to a minimum of NPR 

1,000,000.00 which shall be valid for 30 days beyond the validity period of the bid in the name of  CIAS MEH JV or 

can be deposit in Siddharth bank Ltd , Account No 00917374504 (Name : CIAS MEH JV) . 

 

7. If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be 

considered as the last date. In such case the validity period of the bid and bid security shall remain the same as 

specified for the original last date of bid submission. 

 

 

8. The employer reserves the right to accept or reject, wholly or partly any or all the bids without assigning any reason, 

whatsoever 

9. Interested Bidders  are requested to submit their duly filled hard copies of sealed bids (single stage single 

envelope) on or before 12:00 Hrs. on 2080 Bhadra 25 (Sep 11, 2023). Bid/s received after this deadline will be 

rejected.  

 

 
 
 
 

 
 

Motorable Local Roads Bridge Programme (MLRBP)  

Manbhawan, Lalitpur 

PO Box. 113, Email: mlrbp@lrbpnepal.org 

Telephone: (+9771) 5449589/ 9848801613 

https://www.lrbpnepal.org/
https://www.lrbpnepal.org/
http://www.bolpatra.gov.np/egp%20on%20or%20before%2012:00
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SECTION - I 

Instructions to Bidders 
 

This section specifies the procedures to be followed by Bidders in the preparation and submission of 

their Bids. Information is also provided on the submission, opening, and evaluation of bids and on 

the award of contract. 

 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet 

(BDS), the Employer, as indicated in the BDS, issues this Bidding 

Document for the procurement of Works as specified in Section V (Works 

Requirements). The name, identification, and number of lots (Contracts) 

of the National Competitive Bidding (NCB) are provided in the BDS.  

 

1.2  Throughout this Bidding Document:  

 (a)  the term ―in writing‖ means communicated in written form  and   

delivered against receipt;  

       (b)   except  where  the  context  requires  otherwise,  words indicating  

the singular also include the plural and words indicating the plural  

also include the singular; and  

(c)   ―day‖ means calendar day. 

2. Source of Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, 

approved by the GoN, the implementing agency indicated in the BDS 

plans to apply a portion of the allocated budget to eligible payments 

under the contract(s) for which this Bidding Document is issued.     or 

Public Entities' own Resource Funded: In accordance with its annual 

program and budget, approved by the public entity, the implementing 

agency indicated in the BDS plans to apply a portion of the allocated 

budget to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing 

(hereinafter called ―funds‖) from the Development Partner (hereinafter 

called ―the DP‖) indicated in the BDS toward the cost of the project 

named in the BDS. The GoN intends to apply a portion of the funds to 

eligible payments under the contract(s) for which this Bidding Document 

is issued. 

2.2 DP Funded: Payment by the DP will be made only at the request of 

the GoN and upon approval by the DP in accordance with the terms 

and conditions of the financing agreement between the GoN and the 

DP (hereinafter called the ―Loan/Grant Agreement‖), and will be subject 

in all respects to the terms and conditions of that Loan/Grant Agreement. 

No party other than the GoN shall derive any rights from the Loan 

Agreement or have any claim to the funds. 
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3. Fraud and 

Corruption 
3.1 The Government of Nepal (GoN) requires that the Procuring Entities as 

well as bidders, suppliers and contractors and their sub-contractors under 

GoN/DP-financed contracts, shall adhere to the highest standard of 

ethics during the procurement and execution of such contracts. In this 

context, the Employer; 

(a) defines, for the purposes of this provision, the terms set forth below 

as follows: 

(i) ―corrupt   practice‖   means   the   offering,   giving, receiving, 

or soliciting, directly or indirectly, anything of value to 

influence improperly the actions of another party; 

(ii) ―fraudulent  practice‖  means  any  act  or  omission, including  

a  misrepresentation,  that  knowingly  or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii) ―coercive practice‖ means impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a 

party; 

(iv) ―collusive practice‖ means an arrangement between two or 

more parties designed to achieve an improper purpose, 

including influencing improperly the actions of another party. 

(iv) ―obstructive practice‖ means: 

(aa) deliberately  destroying,  falsifying,  altering or  concealing  

of  evidence  material  to  the investigation  or  making  

false  statements  to investigators in order to materially 

impede a GoN/DP  investigation  into  allegations  of  a 

corrupt,  fraudulent,  coercive  or  collusive practice;  

and/or  threatening,  harassing  or intimidating  any  party  

to  prevent  it  from disclosing its knowledge of matters 

relevant to the   investigation   or   from   pursuing   the 

investigation; or 

(bb) acts intended to materially impede the exercise of the 

GoN‘s/DP‘s inspection and audit rights provided for 

under sub-clause 3.5 below. 

(b) will  reject  bid(s)  if  it  determines  that  the  bidder  has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in 

question; 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following 

acts with an intention to influence the implementation  

of the procurement process or the procurement agreement :  

 (a) give   or   propose   improper   inducement directly or indirectly,  

 (b) distortion or misrepresentation of facts,  

 (c) engaging in corrupt or fraudulent practice or involving  in such     

act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the 

person or the property of any person to be involved in the procurement 

proceedings,  

         (f) collusive practice among bidders before or after submission of bids 

for distribution of works among bidders or fixing  

             artificial/uncompetitive  bid  price  with  an  intention  to deprive the 
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Employer the benefit of open competitive bid price,  

(g) contacting the Employer with an intention to influence the Employer 

with regards to the bids or interference of any kind in examination 

and evaluation of the bids during the period from the time of opening 

of the bids until the notification of award of contract.  

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist a 

Bidder for a period of one (1) to three (3) years for its conduct including 

on the following grounds and seriousness of the act committed by the 

bidder:  

(a) if convicted by a court of law in a criminal offence which 

disqualifies the Bidder from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder 

was based on false or misrepresentation of Bidder‘s qualification 

information,  

(c) if it at any time determines that the firm has, directly or through an 

agent, engaged in   corrupt, fraudulent,  collusive,  coercive,  or 

obstructive  practices in competing   for, or in  executing,  a 

GoN/DP-financed contract. 

(d) if the successful bidder fails to sign the contract. 

(e) if the bidder fails to inform about  the saturation of maximum number 

of contracts as per ITB 4.11. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public 

Procurement Monitoring Office (PPMO) and/or the DP in case of DP 

funded project, shall be ineligible to bid for a contract during the 

period of time determined by the GoN, PPMO and/or the DP.  

3.5 The Contractor shall permit the GoN/DP to inspect the Contractor‘s 

accounts and records relating to the performance of the Contractor and 

to have them audited by auditors appointed by the GoN/DP, if so 

required by the GoN/DP.  

  3.6 DP Funded: In pursuance of the fraud and corruption policy, the DP. 

 (a) will reject a proposal if it determines that the bidder recommended 

for award has directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in  

competing  for the contract in question;  

(b) will cancel the portion of the loan/ credit/ grant allocated to a 

contract if it determines at any time that representative(s) of the 

GoN or of a beneficiary of the fund engaged in corrupt, fraudulent, 

collusive, or coercive practices during the procurement or the 

execution of that contract, without the GoN having taken timely and 

appropriate action satisfactory to the DP to remedy the situation. 

3.7 In case of a natural person or firm/institution/company which is 

already   declared blacklisted and ineligible by the GoN, any other new or 

existing firm/institution/company owned partially or fully by such Natural 

person or Owner or Board of director of blacklisted 

firm/institution/company; shall not be eligible bidder. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned 

entity—subject to ITB 4.5—or any combination of them in the form of a 

Joint Venture (JV) under an existing agreement, or with the intent to 

constitute a legally-enforceable joint venture. In the case of a JV: 
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(a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms. Maximum       

number of JV shall be as specified in the BDS. The qualification 

requirement of the parties to the JV shall be as specified in Section 

III Evaluation and Qualification Criteria, and 

 (b) the JV shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the parties of 

the JV during the bidding process and, in the event the JV is awarded 

the Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the 

nationality of any country or eligible countries mentioned in the BDS. A 

Bidder shall be deemed to have the nationality of a country if the Bidder 

is a citizen or is constituted, or incorporated, and operates in conformity 

with the provisions of the laws of that country. This criterion shall also 

apply to the determination of the nationality of proposed sub Contractors 

or suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a 

conflict of interest shall be disqualified. A Bidder may be considered to 

be in a conflict of interest with one or more parties in this bidding 

process, if: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any 

of them; or  

 (c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common 

third parties, that puts them in a position to have access to 

information about or influence on the Bid of another Bidder, or 

influence the decisions of the Employer regarding this bidding 

process; or  

(e)  a Bidder participates in more than one bid in this bidding process  

either individually or as a partner in a joint venture. Participation by 

a Bidder in more than one Bid will result in the disqualification of all 

Bids in which the party is involved.  However, this does not limit the 

inclusion of the same sub Contractor in more than one bid; or  

(f)  a Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Contract 

that is   the subject of the Bid; or  

(g)  a Bidder or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a 

professional staff of the Procuring Entity. 

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in 

accordance with ITB 3, at the date of the deadline for bid submission or 

thereafter, shall be disqualified.  

4.5 Enterprises owned by Government shall be eligible only if they can 

establish that they are legally and financially autonomous and operate 

under commercial law, and that they are not a dependent agency of 
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the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the Employer, as the Employer shall reasonably request.  

4.7 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders.  

4.8  Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, Nepal prohibits any import of goods or Contracting 

of works or services from that country or any payments to persons 

or entities in that country.  

(b)  DP  Funded:  as  a  matter  of  law  or  official regulation, Nepal 

prohibits commercial relations with that country, provided that the 

DP is satisfied that such exclusion does not preclude effective 

competition for the supply of goods or related services required;  

 (c) DP Funded: a firm has been determined to be ineligible by the 

DP in relation to their guidelines or appropriate provisions on 

preventing and combating fraud and corruption in projects 

financed by them.  

4.9 The bidder shall meet the eligibility criteria specified in section III 

(Evaluation and Qualification Criteria) of bid document. 

4.10 Maximum number of running contracts that a Bidder, and all parties 

constituting the Bidder can have shall be as specified in BDS. The 

bidders shall be considered ineligible if number of running contracts 

exceeds the number as specified. 

4.11 For the purpose of ITB 4.10 above, the bidder shall declare that the 

bidder, and all parties constituting the Bidder have not running 

contracts more than the number as specified in BDS. If the bidder, and 

all parties constituting the Bidder has participated in bidding processes 

of many public entities and during that period the maximum number of 

contracts as specified saturates due to issuance of letters of acceptance 

by a particular public entity, the bidder shall inform in written to all 

other concerned public entities, where the bidder have participated in 

bidding process, within three days of issuance of last letter of 

acceptance that saturates the maximum number of contracts as 

specified.   

5. Eligible Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the Contract 

shall have their origin in any source countries as defined in ITB 4.2 

above and all expenditures under the Contract will be limited to such 

materials, equipment, and services.   At the Employer‘s request, 

Bidders may be required to provide evidence of the origin of materials, 

equipment and services. 

5.2 For purposes of ITB 5.1 above, ―origin‖ means the place where the 

materials and equipment are mined, grown, produced or 

manufactured, and from which the services are provided. Materials   

and   equipment   are   produced   when,   through manufacturing, 

processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 
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B. Contents of Bidding Documents 

6. Sections of Bidding 

    Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include 

all the Sections indicated below, and should be read in conjunction with 

any Addenda issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Qualification Criteria (EQC) 

Section IV     Bidding Forms (BDF) 

PART II Requirements 

Section V     Works Requirements (WRQ) 

Section VI    Bill of Quantities (BOQ)  PART III Conditions of Contract and 

Contract Forms  

Section VII   General Conditions of Contract (GCC) 

Section VIII  Special Conditions of Contract (SCC)  

Section IX    Contract Forms (COF)  

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 

Document and their Addenda, if they were not obtained directly from the 

source stated by the Employer in the Invitation for Bids.  

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document. Failure to furnish all information or 

documentation required by the Bidding Document may result in the rejection 

of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding 

Document shall contact the Employer in writing at the Employer‘s 

address indicated in BDS or raise any question or curiosity during the 

pre-bid meeting if provided for in accordance with ITB 7.4. The 

Employer shall be required to make available as soon as possible the 

answer to such question or curiosity in writing to any request for 

clarification, provided that such request is received as mentioned in ITB 

7.5. The Employer shall forward copies of its response to all Bidders 

who have acquired the Bidding Document in accordance with ITB 6.3, 

including a description of the inquiry but without identifying its source. 

Should the Employer deem it necessary to amend the Bidding Document 

as a result of a request for clarification, it shall do so following the 

procedure under ITB 8 and ITB 22.2. 

7.2 The  Bidder  is  encouraged  to  visit  and  examine  the  Site  of Works 

and its surroundings and obtain for itself, on its own risk and 

responsibility, all information that may be necessary for preparing the bid 

and entering into a Contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder‘s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission 

by the Employer to enter upon its premises and lands for the purpose of 

such visit, but only upon the express condition that the Bidder, its 

personnel, and agents will release and indemnify the Employer and its 
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personnel and agents from and against all liability in respect thereof, and 

will be responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection. 

7.4 The Bidder‘s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting will be 

to clarify issues and to answer questions on any matter that may be 

raised at that stage.  

7.5 The  Bidder  is  requested,  as  far  as  possible,  to  submit  any questions 

in writing, to reach the Employer as mentioned in BDS. 

 
7.5 The  Bidder  is  requested,  as  far  as  possible,  to  submit  any questions 

in writing, to reach the Employer as mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  

raised,  without  identifying  the  source,  and  the responses given, 

together with any responses prepared after the meeting, will be 

transmitted promptly to all Bidders who have acquired the Bidding 

Document in accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the pre-bid meeting 

shall be made by the Employer exclusively through the issue of an 

addendum pursuant to ITB 8 and not through the minutes of the pre-bid 

meeting.  

7.7 Nonattendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding 

Document from the Employer in accordance with ITB 6.3.  

8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, at its 

discretion, extend the deadline for the submission of bids, pursuant to ITB 

22.2. However, the time available to submit bids shall not be less than five 

days since amendment in bidding document. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be responsible or 

liable for those costs, regardless of the conduct or outcome of the bidding 

process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the 

language specified in the BDS. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they 

are accompanied by an accurate translation of the relevant passages in the 

language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern.  
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11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Schedules, in accordance with ITB 12 and 14, or as 

stipulated in the BDS;  

(c) Bid Security, in accordance with ITB 19;  

(d) alternative bids, at Bidder‘s option and if permissible, in accordance 

with ITB 13;  

(e) written confirmation authorizing the signatory of the Bid to commit 

the Bidder, in accordance with ITB 20.2;  

(f) documentary  evidence  in  accordance  with  ITB 17 establishing  

the  Bidder‘s  qualifications  to  perform  the Contract;  

(g) Technical Proposal in accordance with ITB 16;  

(h) In the case of a bid submitted by a JV, the JV agreement, or letter of 

intent to enter into a JV including a draft agreement, indicating at 

least the parts of the Works to be executed by the respective partners; 

and  

(i)  any other required documents, which is not against the provision of 

Procurement Act/Regulation/Directives and Standard Bidding 

Document issued by PPMO as specified in the BDS. 

11.2 The Bidder is solely responsible for the authenticity of the documents 

submitted by the Bidder. 

12. Letter of Bid and 

Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, 

shall be prepared using the relevant forms in Section 4 (Bidding Forms), 

if so provided. The forms must be completed without any alterations to 

the text, and no substitutes shall be accepted. All blank spaces shall be 

filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative bids shall not be 
considered. 

13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the BDS, as will the method of 

evaluating different times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 

below, Bidders wishing to offer technical alternatives to the requirements 

of the Bidding Document must first price the Employer‘s design as 

described in the Bidding Document and shall further provide all 

information necessary for a complete evaluation of the alternative by the 

Employer, including drawings, design calculations, technical  

specifications, breakdown of prices, and proposed construction  

methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the 

basic technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. Such 

parts will be identified in the BDS and described in Section V (Works 

Requirements). The method for their evaluation will be stipulated in Section 

III (Evaluation and Qualification Criteria).  

14. Bid Prices and  

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 

in the Schedules shall conform to the requirements specified below.  
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14.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works 

described in ITB  1.1 by filling in prices for all items of the Works, 

as identified in Section IV  (Bidding Forms). In case of Unit Rate 

Contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no rate or 

price is entered by the Bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for other items and 

prices in the Bill of Quantities.  

14.3 The price to be quoted in the Letter of Bid shall be the total price of the 

Bid, excluding any discounts offered.  

14.4 Unconditional discounts, if any, and the methodology for their 

application shall be quoted in the Letter of Bid, in accordance with ITB 

12.1.  

14.5 If so indicated in ITB 1.1 and ITB 32.4, bids are invited for individual 

Contracts or for any combination of Contracts (packages). Bidders wishing 

to offer any price reduction for the award of more than one Contract 

shall specify in their bid the price reductions applicable to each package, 

or alternatively, to individual Contracts within the package. Price 

reductions or discounts shall be submitted in accordance with ITB 14.4, 

provided the bids for all Contracts are submitted and opened at the same 

time.  

14.6 Unless otherwise provided in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the prices 

quoted by the Bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of the Conditions of 

Contract, the Bidder shall furnish the indices and weightings for the 

price adjustment formulae in the Table of Adjustment Data in Section 

IV (Bidding Forms) and the Employer may require the Bidder to justify 

its proposed indices and weightings.  

14.7 The bidder is subject to local taxes such as VAT, social charges or 

income taxes on nonresident international personnel, and also duties, fees, 

levies on amounts payable by the employer under the Contract.  

All duties, taxes, and other levies payable by the Contractor under  

the Contract, or for any other cause, as of the date 30 days prior to the 

deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder.  

15.  Currency of Bid  

and Payment 

15.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 

Comprising the 

Technical Proposal 

16.1 The  Bidder  shall  furnish  a  Technical  Proposal  including  a 

statement  of  work  methods,  equipment,  personnel,  schedule and any 

other information as stipulated in Section IV (Bidding Forms),  in  

sufficient  detail  to  demonstrate  the  adequacy  of the Bidders‘ 

proposal to meet the work requirements and the completion time. 

17.  Documents 

Establishing the 

Qualifications of 

17.1 To establish its qualifications to perform the Contract in accordance 

with Section III (Evaluation and Qualification Criteria) the Bidder 

shall provide the information requested in the corresponding 



18 
 

the Bidder information sheets included in Section IV (Bidding Forms). 

18.  Period of Validity 

of Bids 

 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 

submission deadline date prescribed by the Employer. If the prescribed 

bid submission deadline date falls on a government holiday, then the 

next working day shall be considered as the bid submission deadline 

date. In such case the validity period of the bids shall be considered from 

the original bid submission deadline date. A bid valid for a shorter 

period shall be rejected by the Employer as nonresponsive. 

18.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  

validity  period,  the  Employer  may  request  Bidders  to extend the 

period of validity of their Bids. The request and the responses shall be 

made in writing. If a bid security is requested in accordance with ITB 

19, it shall also be extended 30 days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be 

required or permitted to modify its Bid and to include any additional 

conditions against the provisions specified in Bid Documents. 

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security        

as specified in the BDS. In case of e-submission of bid, the Bidder shall 

upload scanned copy of Bid security letter at the time of electronic submission 

of the bid. The Bidder accepts that the scanned copy of the Bid security shall, 

for all purposes, be equal to the original. The details of original Bid Security 

and the scanned copy submitted with e-bid should be the same otherwise the 

bid shall be non-responsive. 

 19.2 The bid security shall be, at the Bidder‘s option, in any of the following 

forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in 

Nepal or;  

(b)   a cash deposit voucher in the Employer's Account as specified in 

BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form 

must include the complete name of the Bidder. The bid security shall be 

valid for minimum thirty (30) days beyond the original validity period 

of the bid, or beyond any period of extension if requested under ITB 

18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be 

counter guaranteed by a Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in Nepal in 

Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant 

bid security shall be rejected by the Employer as nonresponsive.  In case of 

e- Submission, if the scanned copy of an acceptable Bid Security   letter is 
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not uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three 

days, once the successful bidder has furnished the required performance 

security and signed the Contract Agreement pursuant to ITB 38.1and 

39.1.  

19.6 The bid security shall be forfeited if:  

(a) a Bidder requests for withdrawal or modification of its bid, 

except as provided in ITB 18.2: 

(i) during the period of bid validity specified by the Bidder on the 

Bid, in case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission 

deadline up to the period of bid validity specified by the 

Bidder on the Letter of Bid, in case of hard copy submission. 

        (b)  a Bidder changes the prices or substance of the bid while providing  

              information pursuant to clause   27.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 38.1; or  

(ii)  sign the Contract in accordance with ITB 39.1 

(iii) accept the correction of arithmetical errors pursuant to clause 31.1; 

19.7 The Bid Security of a JV shall be in the name of the JV that submits 

the bid. If the JV has not been legally constituted at the time of bidding, the 

Bid Security shall be in the names of all future partners as named in the letter 

of intent mentioned in ITB 4.1. 

20.  Format and 

Signing of Bid 
20.1 The Bidder shall prepare one original of the documents comprising the 

bid as described in ITB 11 and clearly mark it ORIGINAL‖. 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly 

marked ―ALTERNATIVE‖. In addition, the Bidder shall submit copies of 

the bid in the number specified in the BDS, and clearly mark each of 

them ―COPY.‖ In the event of any discrepancy between the original 

and the copies, the original shall prevail.  

In  case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid 

electronically  in  PDF or web forms  files  as  specified  in  ITB  Clause  

21.1(b),  If  a  Bidder submits both the electronic bid and a bid in hard copy 

within the bid submission deadline, then the submitted Bids shall be accepted 

for evaluation provided that the facts and figures in hard copy confirm to those 

in electronic bid. If there is any major discrepancy in fact and figures in the 

electronic bid and bid in hard copy, it shall be treated as   two separate bids 

from one Bidder and both the Bids shall be disqualified, as per ITB Clause 4.3 

(e). 

20.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on 

behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the bid. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the bid, 
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except for un amended printed literature, shall be signed or initialed by 

the person signing the bid.  

20.3 Any amendments such as interlineations, erasures, or overwriting shall be 

valid only if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

 

21.1 Bidders may always submit their bids by mail or by hand or by 

courier. When so specified in the BDS, bidders shall have the option 

of submitting their bids electronically. Procedures for submission, 

sealing and marking are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier 

i. Bidders shall enclose the original and each copy of the Bid, 

including alternative bids, if permitted in accordance with ITB 

13, in separate sealed envelopes, duly marking the envelopes as 

 ―ORIGINAL‖, ―ALTERNATIVE‖ and ―COPY.‖  These envelopes 

containing the original and the copies shall then be enclosed in 

one single envelope.  

ii. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process 

indicated in BDS 1.1; and 

(dd) bear a warning not to open before the time and date for bid 
opening. 

iii. If all envelopes are not sealed and marked as required, the 
Employer will assume no responsibility for the misplacement 
or premature opening of the bid. 

(b) Electronic  Bid  Submission  Procedures :  Bidders submitting 

Bids electronically shall follow the electronic bid submission 

procedure specified in this clause as follows: 

i. For e-submission, the bidder is required to register in the e-GP 
portal https://www.bolpatra.gov.np. for downloading and 
submitting the bid electronically. 

ii. Interested bidders may either purchase the bidding documents 
from the employer's office as specified in the invitation for bid 
(IFB) or bidders registered in the e-GP portal of PPMO may 
download the bidding document from 

http://www.bolpatra.gov.np after login. If bidders choose to 
download the bidding document and submit the bid 
electronically, then the cost of the bidding document shall be 
deposited as specified in IFB. In addition, electronic scanned 
copy (.pdf format) of the bank deposit voucher/cash receipt 
should also be submitted along with the electronic bid files.  

iii. The bidder shall then prepare/fill the documents and forms 
included in the issued bid documents or the downloaded bid 
documents from the e-GP portal of PPMO - 

http://www.bolpatra.gov.np. as applicable. The required 

https://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
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documents and forms shall be prepared in PDF form and/or shall 
be filled in the web forms in the e-GP system as specified below. 

 

S. 

N. 

Document Requirement Remarks 

1 Letter of Bid Mandatory PDF/Web 

Forms 

2 Bid Security (Bank 

Guarantee) 

Mandatory PDF 

3 Company/Form  

registration Certificate 

Mandatory PDF 

4 VAT registration 

Certificate 

Mandatory  PDF 

5 Tax Clearance 

Certificate/Tax return 

submission 

evidence/evidence of 

time extension 

Mandatory PDF 

6 Power of Attorney of 

Bid signatory 

Mandatory PDF 

7 Business Registration 

Certificate  

Mandatory;   PDF 

8 Bank Voucher for cost 

of bid document 

Mandatory PDF 

9 Joint venture agreement Mandatory Mandatory in case of 

JV Bids Only 

10 Qualification 

Information  

Mandatory Web Forms (Experience,            

Turnover, etc.)  

11 Applicable Price 

Adjustment Table  

Mandatory; 

If applicable  

Web Forms 

12 Completed BOQ  Mandatory Web Forms 

 
Note:   

The documents specified as “Mandatory” should be included in e-

submission and non-submission of the documents shall be 

considered as non-responsive bid.  

 

 Bidders (all partners in case of JV) should verify/update their profile 

documents as appropriate for the specific bid before submitting their bid 

electronically. 
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v) The Bidder shall then upload the PDF bid files and submit the 

complete bid online through e-GP portal of PPMO- 

http://www.bolpatra.gov.np within the specified date and time.  

v) Bidders are advised to download the bid submission report to 

ensure that all the documents/ files are up to date and complete.  

vi) The Bidder / Bid shall meet the following requirements and 

conditions for e-submission of bids; 

aa) The e-submitted bids must be readable through open standards 

interfaces. Unreadable and or partially submitted bid files (not 

complying as per ITB Clause 21.1(d) shall be considered 

incomplete and rejected for further bid evaluation.  

bb) In addition to electronically submitted PDF files/web forms, the 

Bidder shall be required to submit original bid security letter/ 

documents and clarifications as specified in ITB Clause 27. If a 

bidder does not submit the original Bid security letter and 

requested documents and or clarifications within the specified time 

limit then the bid shall not be considered for further evaluation.  

cc) If major discrepancy is found between the electronically submitted 

PDF bid files and the documents/ clarifications provided by the 

Bidder as per ITB Clause 27, then the bid shall not be considered 

for further evaluation.  

dd) The facility for submission of bid electronically through e-

submission is to promote transparency, non-discrimination, 

equality of access, and open competition in the bidding process. 

The Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

ee) When a bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by 

studying and examining the complete set of the Bidding 

documents including specifications, drawings and conditions of 

contract. 

ff) Bidders who submit electronic bid should deposit the bidding 

document fee as specified in IFB and upload the scan copy (in pdf 

format) of the deposit voucher at the time of bid submission. The 

deposited amount shall be verified by the Employer during the bid 

evaluation process. The submitted Bid shall be non-responsive and 

shall not be evaluated if the cost for bidding document is not 

deposited as specified in the IFB.  

22.  Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepalese 

Standard Time as set out in the server. The e-procurement system will 

accept the e-submission of bid from the date of publishing of notice and 

will automatically not allow the e-submission of bid after the deadline 

for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in accordance 

with ITB 8, in which case all rights and obligations of the Employer 

and Bidders previously subject to the deadline shall thereafter be 

http://www.bolpatra.gov.np/
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subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the 

deadline for submission of bids, in accordance with ITB 22. Any bid 

received by the Employer after the deadline for submission of bids shall 

be declared late, rejected, and returned unopened to the Bidder. 

24.  Withdrawal, and 

Modification of 

Bids 

 

24.1 A Bidder may withdraw, or modify its bid after it has been 

submitted either in hard copy or by e-submission. Procedures for 

withdrawal or modification of  submitted bids are as follows: 

(i) Bids submitted in hard Copy 

     a)  Bidders may withdraw or modify its bids by sending a written 

notice in a sealed envelope, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITB 20.2 before 24 hours prior to the last 

deadline of submission of bid. The corresponding modification 

of the bid must accompany the respective written notice. All 

notices must be: 

(aa)   prepared and submitted in accordance with ITB 20 and ITB 

21,and in addition, the respective envelopes shall be 

clearly marked ―WITHDRAWAL‖, ―MODIFICATION;‖ 

and 

(bb)  received by the Employer   twenty four hour  hours prior to 

the deadline prescribed for submission of bids, in 

accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the 

deadline prescribed for submission of bids through e-GP system 

by using the forms and instructions provided by the system. 

Once a Bid is withdrawn, bidder will not be able to submit 

another bid for the same bid. 

b) Withdrawal and modification of bids through hard copy shall not 

be considered in case of e-submitted bids 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 

returned unopened to the Bidders after completion of the bid opening. 

24.3 Except in case of any modification or correction in bid document 

made by procuring entity, Bidder may submit request for withdrawal 

or modification only one time. 

24.4 In case of hard copy bid, no bid may be withdrawn if the bid has 

already been modified; except in case of any modification or 

correction in bid document by procuring entity.24.5 Request for 

withdrawal or modification must be made through the same medium 

of submission. Request for withdrawal or modifications through 

different medium shall not be considered. 

24.5 The following provisions apply for withdrawal or modification of the 

Bids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or 

modified in the interval between 24 hours prior to the deadline 

for submission of bids and the expiration of the period of bid 

validity specified by the Bidder on the Letter of Bid or any extension 

thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in the 
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interval between deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or any 

extension thereof. 

25.  Bid Opening 25.1 The Employer shall open the bids in public at the address, date and time 

specified in the BDS in the presence of Bidders` designated 

representatives and anyone who choose to attend.  

25.2 The Employer shall download the e-submitted bid files. The e-

procurement system allows the Employer to download the e-

submitted bid files (report) only after bid opening date and time after 

login simultaneously by at least two members of the Bid opening 

committee. 

25.3 Electronically submitted bid shall be opened at first in the same time 

and date as specified above. Electronic Bids shall be opened one by 

one and read out. The e-submitted bids must be readable through open 

standards interfaces. Unreadable and or partially submitted bid files 

shall be considered incomplete. 

25.4 Thereafter, envelopes marked ―WITHDRAWAL‖ shall be opened and 

read out and the envelope with the corresponding bid shall not 

be opened, but returned to the Bidder. No bid withdrawal shall be 

Permitted unless the corresponding withdrawal notice contains  

a valid authorization to request the withdrawal and is read out  

at bid opening. Next, envelopes marked ―MODIFICATION‖  

shall be opened and read out with the corresponding bid. No  

bid modification shall be permitted unless the corresponding  

modification notice contains a valid authorization to request  

the modification and is read out at bid opening. Only envelopes  

that are opened and read out at bid opening shall be considered  

further. 

 25.5 All other envelopes shall be opened one at a time, reading out: the 

name of the Bidder; the Bid Price(s), including any discounts and 

alternative bids and indicating whether there is a modification; the 

presence of a bid security and any other details as the Employer may 

consider appropriate. Only discounts and alternative offers read out at 

bid opening shall be considered for evaluation.  

No bid shall be rejected at bid opening except for late bids, in 

accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the bid opening that shall  

include, as a minimum: the name of the Bidder and whether there  

is a withdrawal, or modification; the Bid Price, per Contract if  

applicable, including any discounts and alternative offers; and  

the presence or absence of a bid security. The Bidders‘ representatives 

who are present shall be requested to sign the record. The omission of a 

Bidder‘s signature on the record shall not invalidate the contents and 

effect of the record. 

 

E. Evaluation and Comparison of Bids 
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26.  Confidentiality 26.1 Information relating to the examination, evaluation, 

comparison, and post-qualification of bids and recommendation of 

Contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with such process until information 

on Contract award is communicated to all Bidders.  

26.2 Any  attempt  by  a  Bidder  to  influence  the  Employer  in  

the evaluation of the bids or Contract award decisions may 

result in the rejection of its bid.  

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the 

time of Contract award, if any Bidder wishes to contact the 

Employer on any matter related to the bidding process, it may 

do so in writing.  

27.  Clarification of 

Bids 
27.1 To assist in the examination, evaluation, and 

comparison of the bids, and qualification of the Bidders, 

the Employer may, at its discretion, ask any Bidder for a 

clarification of its bid. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer 

shall not be considered. The Employer‘s request for 

clarification and the response shall be in writing. No change in 

the prices or substance of the bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids, in 

accordance with ITB 31.  In case of e-submission of bid, upon 

notification from the employer, the bidder shall also submit the 

original of documents comprising the bid   as per ITB 11.1 for 

verification of submitted documents for acceptance of the e-

submitted bid. 

27.2 If a Bidder does not provide clarifications of its bid by the 

date and time set in the Employer‘s request for clarification, 

its bid may be rejected. 

28.  Deviations, 

Reservations, and 

Omissions 

 

28.1 During the evaluation of bids, the following definitions 

apply: 

(a) ―Deviation‖ is a departure from the requirements specified in 

the Bidding Document; 

(b) ―Reservation‖  is  the  setting  of  limiting  conditions  or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) ―Omission‖  is  the  failure  to  submit  part  or  all  of  the 

information  or  documentation  required  in  the  Bidding 

Document. 

29.  Determination of 

Responsiveness 

 

29.1 The Employer‘s determination of a bid‘s responsiveness is to 

be based on the contents of the bid itself, as defined in ITB11. 

29.2 A substantially responsive bid is one that meets the 

requirements of the Bidding Document without material 

deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a)   if accepted, would: 
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(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  

Document,  the  Employer‘s  rights  or  the Bidder‘s 

obligations under the proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

29.3 The Employer shall examine the technical aspects of the bid 

submitted in accordance with ITB 16, Technical Proposal, 

in particular, to confirm that all requirements of Section V 

(Works Requirements) have been met without any material 

deviation, reservation or omission.  

 29.4 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may 

not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

29.5 In case of e-submission bids, the Employer evaluates the bid on the   

basis of the information in the electronically submitted bid files.  If  the  

Bidder  cannot  substantiate  or  provide  evidence  to establish  the  

information  provided  in  e-submitted  bid  through  documents/ 

clarifications  as  per  ITB  Clause  27.1,  the  bid  shall  not  be  

considered  for further evaluation. 

29.6 In Case, a corruption case is being filed to Court against the Natural 

Person or Board of Director of the firm/institution /company or any 

partner of JV, such Natural Person or Board of Director of the 

firm/institution /company or any partner of JV such bidder‘s bid shall 

be excluded from the evaluation, if public entity receives instruction 

from Government of Nepal. 

30.  Nonconformities, 

Errors, and 

Omissions 

 

30.1 Provided that a bid is substantially responsive, the Employer may 

waive any non-conformities in the bid. 

30.2 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

bid. Failure of the Bidder to comply with the request may result in 

the rejection of its bid. 

30.3 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price may be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming 

item or component. The adjustment shall be made using the 

methods indicated in Section III (Evaluation and Qualification 

Criteria). 

30.4 If minor discrepancies are found such as in technical specification, 

description, feature which does not make the bid to be rejected, then 

the cost, which is calculated to the extent possible due to such 

differences, shall be included while evaluating the bid. 

30.5 If the value of such non-conformities is found to be more than fifteen 
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percent of the quoted amount of the bidder on account of minor 

discrepancies pursuant to ITB 30.4, such bid shall be considered 

ineffective in substance and shall not be involved in evaluation. 

31.  Correction of  

Arithmetical  Errors 
31.1 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the 

unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and the total 

price shall be corrected, unless in the opinion of the Employer 

there is an obvious misplacement of the decimal point in the unit 

price, in which case the total price as quoted shall govern and the 

unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total 

shall be corrected; and  

(c)   If there is a discrepancy between the bid price in the Summary 

of Bill of Quantities and the bid amount in item (c) of the Letter 

of Bid, the bid price in the Summary of Bill of Quantities will 

prevail and the bid amount in item (c) of the Letter of Bid will 

be corrected. 

 

 (d)  if there is a discrepancy between words and figures, the amount 

in words shall prevail, unless the amount expressed in words is 

related to an arithmetic error, in which case the amount in 

figures shall prevail subject to (a), (b)  and (c) above.  

31.2 If the Bidder that submitted the lowest evaluated bid does not accept 

the correction of errors, its bid shall be disqualified and its bid 

security shall be forfeited. 

32. Evaluation of Bids 

 

32.1 The Employer shall use the criteria and methodologies listed in this 

Clause. No other evaluation criteria or methodologies shall be 

permitted. 

32.2 To evaluate a bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  

and the provision, if any, for contingencies in the Summary Bill 

of Quantities, for Unit Rate  Contracts, or Schedule of Prices for 

lump sum Contracts, but including Day work items, where priced 

competitively; 

(b) adjustment  for  correction  of  arithmetic  errors  in accordance 

with ITB 31.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d)  adjustment for nonconformities in accordance with ITB 30.3; 

(e)  application of all the evaluation factors indicated in Section III  

(Evaluation and Qualification Criteria); 

32.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in bid evaluation. 
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32.4 If this Bidding Document allows Bidders to quote separate prices for 

different  lots (Contracts ), and to award multiple Contracts to a 

single Bidder as specified in BDS, the methodology to determine 

the lowest evaluated price of the Contract combinations, including 

any discounts offered in the Letter of Bid, is specified in Section III 

(Evaluation and Qualification Criteria). 

32.5 If the bid for an Unit Rate Contract, which results in the lowest 

Evaluated Bid Price is seriously unbalanced or front loaded or 

extremely low in the opinion of the Employer, the Employer may 

require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analysis, taking into 

consideration the schedule of estimated Contract payments, the 

Employer may require that the amount of the performance security 

be increased at the expense of the Bidder as mentioned in BDS to 

protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract or may consider the bid as 

non-responsive.  

32.6 In case of e-submission bids, the Employer evaluates the bid on the   

basis of the information in the electronically submitted bid files.  If  

the  Bidder  cannot  substantiate  or  provide  evidence  to establish  

the  information  provided  in  e-submitted  bid  through  documents/ 

clarifications  as  per  ITB  Clause  27.1,  the  bid  shall  not  be  

considered  for further evaluation. 

32.7 In Case, a corruption case is being filed to Court against the Natural 

Person or Board of Director of the firm/institution /company or any 

partner of JV, such Natural Person or Board of Director of the 

firm/institution /company or any partner of JV such bidder‘s bid 

shall be excluded from the evaluation, if public entity receives 

instruction from Government of Nepal. 

33.  Comparison of Bids 33.1 The Employer shall compare all substantially responsive bids in 

accordance with ITB 32.2 to determine the lowest evaluated bid. 

34.  Qualification of the 

Bidder 

 

34.1 The Employer shall determine to its satisfaction whether the Bidder 

that is selected as having submitted the lowest evaluated and 

substantially responsive bid meets the qualifying criteria specified in 

Section III (Evaluation and Qualification Criteria). 

34.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder‘s qualifications submitted by the 

Bidder, pursuant to ITB 17.1. 

34.3 An  affirmative  determination  of  qualification  shall  be  a 

prerequisite  for  award  of  the  Contract  to  the  Bidder.  A 

negative determination shall result in disqualification of the bid, in 

which event the Employer shall proceed to the next lowest evaluated 

bid to make a similar determination of that Bidder‘s qualifications to 

perform satisfactorily. 
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35.  Employer‘s Right 

to Accept Any Bid, 

and to Reject Any or 

All Bids 

35.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to 

Contract award, without thereby incurring any liability to Bidders. 

In case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 

F. Award of Contract 

36.  Award Criteria 

 

36.1 The Employer shall award the Contract to the Bidder whose offer 

has been determined to be the lowest evaluated bid and is 

substantially responsive to the Bidding Document, provided further 

that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 

37.  Letter of Intent to 

Award the 

Contract/Notificati

on of Award 

 

37.1 The Employer shall notify the concerned Bidder whose bid has been 

selected in accordance with ITB 36.1 within seven days of the selection 

of the bid, in writing that the Employer has intention to accept its bid and 

the information regarding the name, address and amount of selected 

bidder shall be given to all other bidders who submitted the bid.  

37.2 After issuance of the notice under ITB 37.1 if the concerned bidder 

provides information pursuant to ITB 4.11 regarding saturation of 

maximum number of contracts, the employer shall disqualify the 

bidder and shall select the next lowest evaluated Bidder in 

accordance with ITB 36.1 and notify accordingly as per ITB 37.1. 

37.3 If no bidder submits an application pursuant to ITB 40 within a period 

of seven days of the notice provided under ITB 37.1, the Employer 

shall, accept the bid selected in accordance with ITB 36.1 and Letter 

of Acceptance shall be communicated to the selected bidder prior to 

the expiration of period of Bid validity, to furnish the performance 

security and sign the contract within fifteen days. 

37.4 After communicating letter of acceptance under ITB 37.3, if the 

concerned bidder provides information pursuant to ITB 4.11 

regarding saturation of maximum number of contracts, the employer 

shall reject the bid of that bidder and shall select the next lowest 

evaluated Bidder in accordance with ITB 36.1 and shall issue the 

notice accordingly as per ITB 37.1. In such case bid security of the 

rejected bidder shall not be forfeited. 

37.5 In Case, a corruption case is being filed to Court against the Natural 

Person or Board of Director of the firm/institution /company or any 

partner of JV, such Natural Person or Board of Director of the 

firm/institution /company or any partner of JV such bidder‘s bid shall 

be excluded from the evaluation, if public entity receives instruction 

from Government of Nepal. 

38. Performance 

Security   

38.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the     

Employer,  the  successful  Bidder  shall  furnish  the performance  security 

as under mentioned from  Commercial Bank or Financial Institution 

eligible to issue Bank  

\Guarantee as per prevailing Law in Nepal in accordance with the 

conditions of Contract using Sample Form for the Performance Security 

included in Section IX (Contract Forms),  or  another  form  acceptable  to  

the  Employer.  The performance security issued by any foreign Bank outside 

Nepal must be counter guaranteed by a Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal in 
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Nepal. 

i) If   bid price of the bidder selected for acceptance is up to 15 

(fifteen) percent below the approved cost estimate, the performance 

security amount shall be 5 (five) percent of the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 

15 (fifteen) percent below of the cost estimate, the performance 

security amount shall be  determined as follows: 
Performance Security Amount = [(0.85 x Cost Estimate – Bid Price) x 0.5] + 5% of 

Bid Price.  

The Bid Price and Cost Estimate shall be exclusive of Value Added Tax. 

38.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or to sign the Contract Agreement shall 

constitute sufficient grounds for the annulment of the award and 

forfeiture of the bid security. In that event the Employer may award 

the Contract to the next lowest evaluated Bidder whose offer is 

substantially responsive and is determined by the Employer to be 

qualified to perform the Contract satisfactorily. The process shall be 

repeated according to ITB 37. 

 

39.  Signing of 

Contract 

39.1 The Employer and the successful Bidder shall sign the Contract 

Agreement within the period as stated ITB 38.1. 

39.2 At the same time, the Employer shall affix a public notice on the result of 

the award on its notice board and make arrangement for causing such 

notice to be affixed on the notice board also of the District Coordination 

Committee, District Administration Office, Provincial Treasury and 

Controller Office and District Treasury and Controller Office. The 

Employer may make arrangements to post the notice into its website, if 

it has; and if it does not have, into the website of the Public Procurement 

Monitoring Office, identifying the bid and lot numbers and the 

following information: (i) the result of evaluation of bid; (ii) date of 

publication of notice inviting bids; (iii) name of newspaper; (iv) 

reference number of notice; (v) item of procurement; (vi) name and 

address of bidder making contract and (viii) contract price  

39.3 Within thirty (30) days from the date of issuance of notification pursuant 

to ITB 37.1 unsuccessful bidders may request in writing to the Employer 

for a debriefing seeking explanations on the grounds on which their 

bids were not selected. The Employer shall promptly respond in 

writing to any unsuccessful Bidder who, requests for debriefing.  

39.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 

39.1, the Public Procurement Monitoring Office shall blacklist the bidder 

on recommendation of the Public Entity. 

40.  Complaint and 

Review 

 

 

 

 

 

40.1 If a Bidder is dissatisfied with the Procurement proceedings or the 

decision made by the Employer in the intention to award the Contract, it 

may file an application to the Chief of the Public Entity within Seven 

(7) days of providing the notice under ITB 37.1 by the Public Entity, for 

review of the proceedings stating the factual and legal grounds.  

40.2 Late application filed after the deadline pursuant to ITB 40.1 shall not 

be processed.  

 

40.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  

the  application,  give  its  decision  with  reasons,  in writing pursuant to 
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ITB 40.1:  

(a) whether to suspend the procurement proceeding and indicate the 

procedure to be adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final. 
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  SECTION - II 

Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the 

information or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is:  MLRBP-IV/154/2023/WS 

ITB 1.1 The Employer is: Local Roads Bridge Support Unit (MLRBP-LRBSU, 

Manbhawan, Lalitpur 

ITB 1.1 The number and identification of lots (contracts) comprising this bidding 

process is: Not Applicable 

ITB 2.1 The name of the Project is:   Construction of Superstructure works on the 

Kharte Khola Bridge along Rumjatar-Kuhibhir Road, Okhaldhunga, Koshi 

Province 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.2    Eligible countries: Nepal. 

ITB 4.10 & 4.11 

 

Not Applicable 

B. Bidding Document 

ITB 7.1 For clarification purposes only, the Employer‘s address is:  

Attention: The Team Leader  

Address: Local Roads Bridge Support Unit (MLRBP-LRBSU), Manbhawan, 

Lalitpur, Nepal 

Telephone: 5449589/ 9848801613 

Electronic mail address:  mlrbp@lrbpnepal.org 

 

ITB 7.4 A Pre-Bid meeting shall  held.   

Pre-Bid Meeting will  

Take place at the following date, time and place:  

Date:  30 Aug 2023  

Time: 14:00 HRS 

Place: LRBSU Meeting Hall, Manbhawan, Lalitpur 

A site visit shall not be organized by the Employer.  
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ITB 7.5 Time for request: Requests for clarification should be received by the 
Employer no later than 10 days prior to the deadline for submission of bids.  

C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English / Nepali 

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be 

submitted with the bid, including the priced Bill of  Quantities for Unit Rate 

Contracts and Schedule of Prices for lump sum contracts: Not Applicable 

ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents: 

None 

ITB 13.1 Alternative bids shall not be  permitted. 

ITB 13.2 Alternative times for completion shall not be permitted.  

If alternative times for completion are permitted, the evaluation method will be 

as specified in Section III (Evaluation and Qualification Criteria).  

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of 

the Works: Not Applicable  

ITB 14.6 The prices quoted by the Bidder shall not be subject to adjustment during the 

performance of the Contract. 

ITB 18.1 The bid validity period shall be: 90(Ninety) days. 

  

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal 

with a minimum of NRs. 1,000,000 which shall be valid for 30 days beyond the 

validity period of the bid.  

ITB 19.2 (b) Account Name: CIAS MEH JV  

Bank Name:  Siddharth bank Ltd 

Bank Address:   

Account Number: 00917374504 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not 

Applicable  

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to 

demonstrate the authority of the signatory to sign the Bid such as a 

Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an 

undertaking signed  by  all  parties (i)  stating  that  all  parties  shall  

be  jointly  and severally  liable,  and (ii)  nominating  a  

Representative  who  shall  have the authority to conduct all 

business for and on behalf of any and all the parties of the JV 

during the bidding process and, in the event the JV is awarded the 
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Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 21.1 Bidders shall not have the option of submitting their bids electronically.  

ITB 22.1 For bid submission purposes only, the Employer‘s address is :  

Attention :  Team Leader 

Address :  Local Roads Bridge Support Unit (MLRBP-LRBSU), Manbhawan, 

Lalitpur. 

The deadline for bid submission is :  

Date : on 11 Sep 2023 

 

Time :  12:00 hrs 

ITB 25.1 The bid opening shall take place at : 

Address :  Local Roads Bridge Support Unit (MLRBP-LRBSU), Manbhawan, 

Lalitpur. 

Date : 11 Sep 2023 

Time : 13:00 hrs 

 

E.   Evaluation and Comparison of Bids 

ITB 32.4 
Not Applicable 

ITB 32.5 The amount of the performance security be increased by Eight (8) percent of 

the quoted bid price.  
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SECTION - III 

Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 34, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV (Bidding 

Forms).  

 

1. Evaluation  
 In addition to the criteria listed in ITB 32.2 (a) - (e) the following criteria shall apply:  

 

Note:  
Use the evaluation criteria listed below as appropriate and required for the project.  

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's  

technical capacity, to mobilize key equipment and personnel for the contract consistent with  

its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and  

fully in accordance with the requirements stipulated in Section V (Works Requirements).  

Non-compliance with equipment and personnel requirements described in Section V (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts  

Pursuant to Sub-Clause 32.4 of the Instructions to Bidders, if Works are grouped in multiple 

contracts, evaluation will be as follows:  

 

Works are grouped in multiple contracts and pursuant to Sub-Clause 32.4 of the Instructions to  

Bidders, the Employer will evaluate and compare Bids on the basis of a contract, or a combination  

of contracts, or as a total of contracts in order to arrive at the least cost combination for the  

Employer by taking into account discounts offered by Bidders in case of award of multiple  

contracts.  

 

Qualification Criteria for Multiple Contracts: 

The criteria for qualification shall be the sum of the minimum requirements for respective individual 

contracts as specified under items 2.3.2, 2.3.3, 2.3.4  and 2.4.2b. 

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a). of Section III, the 

evaluation shall be done as below: 

N is the minimum number of contracts required as per Specific Construction Experience (2.4.2(a)). 

V is the minimum value of a single contract as per Note (2)  of 2.4.2 Specific Construction 

Experience 
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i. Minimum requirements for combined contract(s) shall be the aggregate requirements for each 

contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall be 

different contracts: 

Contract 1:  N1 contracts, each of minimum value V1; 

Contract 2:  N2 contracts, each of minimum value V2;  

Contract 3:  N3 contracts, each of minimum value V3;  

----etc.  

        Or 

ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all 

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---. 

1.3 In Case, other than Multiple Contracts  

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to the 

Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the selected 

Bidder(s) meeting the required qualification which shall be the sum of the minimum requirements 

for respective individual contracts .Under this case, Contract shall be awarded based on Least Cost 

Combination to the Employer.   

 

1.4 Completion Time  

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:  

[Insert project specific requirements]  

 

 

1.5   Alternative Technical Solutions  

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:  

[Insert project specific requirements]  

1.6 Quantifiable Nonconformities, Errors and Omissions  

[Insert project specific requirements]  

The  evaluated  amount  of  quantifiable  nonconformities,  errors  and/or  omissions  shall  be 

determined by ascertaining the price of such effect on an equal basis by adjusting the same to the quoted 

price of the bid. A bid having minor deviations and having no material deviation to cause any serious 

effect upon the scope, quality, characteristics, terms and conditions, performance or any other 

requirements stated in the bidding documents and acceptable to the Employer can be considered to be 

substantially responsive.  
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2.   Qualification  

2.1   Eligibility  

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1  Conflict of Interest 

No conflicts of 

interest in 

accordance with 

ITB Sub-Clause 

4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

2.1.2  Government-owned Entity 

Bidder required 

to meet 

conditions of 

ITB Sub-Clause 

4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.1.3  UN Eligibility  

Not having been declared 

ineligible based on a 

United Nations resolution 

or Employer's country 

law, as described in ITB 

Sub-Clause 4.8. 

must meet 

requirement 

existing or 

intended JV must 

meet requirement 

must meet 

requirement 

not 

applicable 
Letter 

of Bid 

2.1.4  Bidder‘s Running Contracts   

Bidder‘s Running 

contracts not more than 

five (5) as described in 

ITB Sub-Clause 4.10. 

not applicable not applicable not applicable 
not 

applicable 
ELI-3 

2.1.5   Other Eligibility 

Firm Registration Certificate must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate (License) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 
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VAT and PAN Registration 

certificate (only for domestic 

bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Tax Clearance 

Certificate/Tax return 

submission evidence for the 

F/Y 078/79 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional requirements  

[Insert if any] 

 

……………. ………… …………… ………… ………… 

2.2   Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1  Pending Litigation 

All pending litigation 

shall be treated as 

resolved against the 

Bidder and so shall 

in total not represent 

more than 50% of the 

Bidder's net worth. 

must meet 

requirement 

by itself or as 

partner to past 

or existing JV 

not applicable must meet 

requirement by 

itself or as 

partner to past or 

existing JV 

not 

applicable 
Form LIT - 1 
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2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 

balance sheets and income 

statements, for the last 

Three years to 

demonstrate the current 

soundness of the Bidder's 

financial position. As a 

minimum, a Bidder's net 

worth for the last year 

calculated as the 

difference between total 

assets and total liabilities 

should be positive. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form FIN - 1 

with 

attachments 

.  

2.3.2 Average Annual Turnover 

Minimum average annual 

turnover of NRS 60,000,000 

calculated as total certified 

payments received for 

construction contracts in 

progress or completed, within 

best three years out of last ten 

fiscal years. 

must meet 

requirement 

must meet 

requirement 

must meet 

25% 

of the 

requirement 

must meet 

40% 

of the 

requirement 

Form FIN -2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



40 
 

2.3.3 Financial Resources (Not Applicable) 

Using Forms FIN - 3 

and FIN - 4 in Section 

IV (Bidding Forms) the 

Bidder must 

demonstrate access to, 

or availability of, 

financial resources such 

as liquid assets
1
, 

unencumbered real 

assets, and other 

financial resources, 

(other than any 

contractual advance 

payments) to meet the 

cash-flow requirement 

of        … (5)…..  

 

     

 

 

 

2.3.4 Required Bid Capacity (Not Applicable) 

The bidding capacity of the 

bidder should be equal to or 

more than the NRs... (8)…… 

     

2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.4.1  General Construction Experience 

Experience under 

construction contracts or 

steel bridge fabrication in 

the role of contractor, 

subcontractor for at least 

the last 3 years prior to the 

applications submission 

deadline. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 

Form EXP - 1 
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2.4.2    Specific Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 

contractor, management 

contractor, or subcontractor, in 

at least One (1) contract within 

the last ten (10)  years, each 

with a value of at least NRs 30 

million that have been 

successfully or are 

substantially completed and 

that are similar to the proposed 

works. The similar works 

mean bridge construction or 

fabrication. 

must meet 

requirement 

not 

applicable 

not 

applicable 

must meet 

requirement 
Form EXP-

2(a) 

 

 

(b) Experience in Key Activities 

For the above or other contracts 
executed during the period stipulated 
in 2.4.2(a) above, a minimum 
construction experience in the 
following key activities : 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

Fabrication of Steel Bridge longer 
than a 30 m 
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SECTION - IV 

Bidding Forms 
 
 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid. 
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Letter of Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder‘s 

complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

 

To: ……………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda  

issued in accordance with Instructions to Bidders (ITB) Clause 8;  

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c)  The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the 

options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 

 

Option 1, in case of single contract:  Total price is: [insert the total price of the Bid in words and 

figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts):  [insert the total 

price of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 

[another contract] [insert the total price in words and figures]; (iii) Total price of subject contract 

[say Lot1]and Lot3 [another contract] [insert the total price in words and figures]; Total price of 

subject contract [say Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert 

the total price in words and figures]; 

 
 

(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 

contracts] 

 

 

Add following if Bidding Document provisions applicability of multiple contracts 
 

The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot2 [another contract] are:…………………………………………….. 

 

The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot3 [another contract] are:…………………………………………….. 
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The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 

[another contract] and Lot3 [another contract],……………………, 

are:…………………………………………….. 

 

[Note:  

1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  

 

(e)  Our bid shall be valid for a period of  [insert validity period as specified in ITB 18.1]  days from the 

date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 

remain binding upon us and may be accepted at any time before the expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the  

Bidding Document;  

 

(g) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from eligible countries or any countries [insert the nationality of the Bidder, including 

that of all parties that comprise the Bidder if the Bidder is a consortium or association, and the 

nationality of each Subcontractor and Supplier]; 2 and meet the requirements of ITB 3.4, 3.5,  

 

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any  

conflict of interest in accordance with ITB 4.3;  

 

 (i)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding 

process in accordance with ITB 4.3, other than alternative offers submitted in accordance with ITB 13;  

 

(j)  Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 

the contract, has not been declared ineligible, under the Employer‘s country laws or official regulations or 

by an act of compliance with a decision of the United Nations Security Council;  

(k) We are not a government owned entity/we are a government owned entity but meet the 

requirements of ITB 4.5; 2  

(l) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is prepared 

and executed;  

(m) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

The document and information submitted by us are true and correct. If any document/information 

given is found to be concealed at a later date, we shall accept any legal actions by the Employer. 

 

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive; and  

(o)  If awarded the contract, the person named below shall act as Contractor‘s Representative:  

 

(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors appointed by the 

Employer.  

(q) We declare that we have no running contracts more than five (5)3  in accordance with ITB 4.10. 

                                                           
2
 Use one of the two options as appropriate. 

3
 Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 

acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 
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Name: ................................................................................................. 

  

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  
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 Table of Price Adjustment Data
4
 

[To be used if Price Adjustment is applicable 

as per GCC  44.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 

item. 

 

(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  
or  
Rate fixed by District Rate Fixation Committee  

 
 
(b)  Material: ―National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage:  

"National Wholesale Price Index" - ―Machinery and Equipment‖ of Nepal Rastra Bank  

or  

"Fuel" Price fixed by Nepal Oil Corporation.  
 

**    Bidders proposed weightings should be within the range specified by the Employer in column - 5  
 

                                                           
4
 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award. 
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Table of Price Adjustment Data
5 

[To be used if Price Adjustment is applicable 

as per GCC  44.7] 

 
Code Construction 

Material* 

Unit Base Price (NRs/Unit)          (Ex-

factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed 

by bidder) in column 4 and 5. 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of 

the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price 

adjustment, the Ex-factory price of the same source shall be taken into consideration. 
 

 

 

 

 

 

 

 

 

 

 

                                                           
5
 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award. 
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Bid Security 
Bank Guarantee 

Bank‘s Name, and Address of Issuing Branch or Office  

(On letterhead paper of the Bank) 

 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

We have been informed that. …………. .[Insert name of the Bidder]  (hereinafter called ―the Bidder‖) 

Intends to submit its bid (hereinafter called ―the Bid‖) to you for the execution of …………... name of 

Contract. …………… under Invitation for Bids No. ……………… (―the IFB‖). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we………………….name of Bank. ………………..hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of.………...amount in figures 

………………………. (. ………….. .amount in words ……………….) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 

under the bid conditions, because the Bidder:  

 

(a)  has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder in the Form 

of Bid; or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter ―the ITB‖); or  

(c)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 

fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance 

security, in accordance with the ITB.  

(d)  is involved in fraud and corruption in accordance with the ITB 

 

This guarantee will remain in force up to and including the date ………number…………days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

 

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the 

Bidder unless notified by you for the release of the guarantee.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

 

 

. . . .Bank‘s seal and authorized signature(s) . . . 

 

Note:  

The bid security of ………..……………. has been counter guaranteed by the Bank……………..…......on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 
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Technical Proposal Format 
 
 
 
 
 

Personnel  

 

 

 

Equipment  

 

 

 

Site Organization  

 

 

 

Method Statement  

 

 

 

Mobilization Schedule  

 

 

 

Construction Schedule  

 

 

 

Others  
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Personnel 

Form PER - 1: Proposed Personnel  
 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements  

for each of the positions listed in Section VI (Work Requirements). The data on their experience should be 

supplied using the Form below for each candidate.  
 

No. Name Position* 

Academic 

Qualification 

 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section VI (Work Requirements). 
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Form PER - 2:   Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below.  

 

Position 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project.  

 

From To Company, Project, Position and Relevant Technical and 

Management Experience 
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Equipment 

Form EQP- 1: Proposed Equipment  
 
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall be 

prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 
 

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned   Rented   Leased   Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 
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Bidder‘s Information and Qualification Format 
 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  
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Bidder‘s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information 

Sheets included hereunder.  

 

 

Form ELI - 1: Bidder‘s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form  

 
 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 

4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 
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Form ELI - 3: Bidder’s Running Contracts****  

Each member of a JV must fill in this form  

 Bidder’s Running Contracts 

Name of 

office 

 Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

Status of 

contract** Date of Issuance of 

Taking Over 

Certificate*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

*  Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and 

"Substantially completed" if taking over certificate has been issued. 

 

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and 

taking over certificate has been issued. 

 

****Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 

acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 
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Form LIT - 1: Pending Litigation  
 

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria) 

 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 

Claim as a Percentage 

on Net Worth 
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Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms 

of the amounts billed to clients for each year for work in progress or completed to NRs at the end of the 

period reported.  

 

Annual Turnover Data for the Last 10 Years 

(Construction only) 

 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 

(Best three years within the last 10 fiscal  

years) 
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Form FIN - 3:   Financial Resources  

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of 

the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 

 

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   
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 Form FIN – 4: Bid Capacity  
 

Each Bidder or member of a JV must fill in this form  

 

Bid Capacity = [(5 x A) – B] 

 

A = Average Annual Turnover of best three years out of last ten fiscal years. 

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from 

FIN-4. 

 

SN Name of Bidder Pan No. 
A, in 

Million 

B, in 

Million 

Bid Capacity, 

in Million 

1     

   2           

3           

 

Total Bid Capacity: 

 

 

                                                         

 

          Signature of Bidder  
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Form FIN-5:   Current Contract Commitments / Works in Progress 
 

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3) 

No. 
Name of 

Contract 

Name of the 

Contractor/s 

Employer's 

Contact 

Address, Tel, 

Fax 

Contract 

Share in % 

(a) 

Contract 

Amount in 

Millions 

(b) 

Contract 

Date (yyyy-

mm) 

(c) 

Initial or Revised 

Contract 

Duration 

(months) 

(d) 

Value of 

outstanding 

works            [In 

Millions, NRS ]
#
 

(e)  

Estimated Time in Month 

to Complete the 

outstanding works 

(f) = (c) + (d) – Date of 

Invitation of Bid 

(f) 

1          

2          

3          

4          

 

            Signature of Bidder 

# The  Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the 

relevant documentary evidence to substantiate the facts/figures. 

Note 1: “B” shall be calculated as : 12
)(

)()(
x

f

ae
B 







 
  ,  If (f) is less than 12, then value of (f) shall be taken as 12.  

Note 2: If Initial or Revised Contract Date is run out  with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works 

shall be taken equal to 12 months. 
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Form EXP – 1:   General Construction Experience  

Each Bidder or member of a JV must fill in this form.  

 

General Construction Experience 

Starting 

Month Year 

Ending 

Month 

Year 

Year Contract Identification and Name and 

Address of Employer Brief Description of the 

Works Executed by the Bidder 

Role of 

Bidder 
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Form EXP – 2(a):   Specific Construction Experience  
 

Fill up one (1) form per contract.  

 

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer’s Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here contract 

size, complexity, methods, technology, or 

other characteristics as described in Section 

V (Work Requirements) against which the 

bidder demonstrates similarity in the box on 

the right-hand-side. 
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Form EXP – 2(b):   Specific Construction Experience in Key Activities  
 

Fill up one (1) form per contract.  

 

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer’s Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here production 

rate(s) for the key activity (activities) subject 

contract against which the bidder 

demonstrates in the box on the right-hand-side 

production rates achieved by him on previous 

contracts. 
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Part – II 

EMPLOYER'S 

REQUIREMENTS 
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SECTION - V 

Works Requirements 
 
 
 
This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that describe 

the Works to be procured, , Personnel Requirements and Equipment Requirements. 
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Scope of Work 

 
 
 
[Insert brief scope of works.]  
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Specifications 

Notes on the Specifications  
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and  

competitively to the requirements of the Employer without qualifying or conditioning their Bids.  

The specifications must be drafted to permit the widest possible competition and, at the same time,  

present a clear statement of the required standards of workmanship, materials, and performance of  

the goods and services to be procured. Only if this is done will the objectives of economy, efficiency  

and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task  

of bid evaluation facilitated. The specifications should require that all goods and materials to be  

incorporated in the Works be new, unused, of the most recent or current models, and incorporate all  

recent improvements in design and materials unless provided otherwise in the Contract.  

 

Samples of specifications from previous similar projects are useful in this respect. The use of metric  

units is encouraged by the Funding Agency in case of funding assisted projects. Most specifications  

are normally written specially by the Employer or Project Manager to suit the Contract Works in  

hand. The available standard specification of works of Ministry of Physical Infrastructure and Transport, 

DoLI and Other line Ministries can be adopted for respective civil construction works.  

 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, however it may not 

necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of 

Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to 

meet the requirement of the particular Works.  

 

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as 

much as possible. Where other particular standards are used, whether national standards of Nepal or other 

standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable.  

 

Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential bidders. For example:  

 

The Employer should provide a description of the selected parts of the Works with appropriate 

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that 

the alternative solutions if applicable shall be at least structurally and functionally equivalent to the 

basic design parameters and specifications.  

 

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details.  
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Sample Clause: Equivalency of Standards and Codes  
 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and  

materials to be furnished, and work performed or tested, the provisions of the latest current edition or  

revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in  

the Contract. Where such standards and codes are national, or relate to a particular country or region,  

other authoritative standards that ensure a substantially equal or higher quality than the standards and  

codes specified will be accepted subject to the Project Manager‘s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be fully  

described in writing by the Contractor and submitted to the Project Manager at least 30 days prior to  

the date when the Contractor desires the Project Manager‘s consent. In the event the Project Manager  

determines that such proposed deviations do not ensure substantially equal or higher quality, the  

Contractor shall comply with the standards specified in the documents.  

 

These Notes for Preparing Specifications are intended only as information for the Employer or the  

person drafting the Procurement Documents. They should not be included in the final documents.  

 

 

 

 

 

 

[Insert Specifications]  
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Drawings 

 
 

Note:  
 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes 

of the contract documents. The size will be dictated by the scale of the drawings, which must not be 

reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 

roads, posts, airports, and railroads, is helpful.  

 

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities.  

 

 

 

 

 

[Insert Drawings] 
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Supplementary Information 
 
 
 

[Insert supplementary information if any] 
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 Personnel Requirements 
 

 

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel 

that meet the following requirements: 

 

SN. Position Required No. Academic 

Qualification 

[When position 

demands] 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1.      

2.      

3.      

4.      

5.      
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Equipment Requirements 
 

 

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed 

below: 

 

No. Equipment Type and Characteristics Min. Number Requirement 

1.   

2.   

3.   

4.   

5.   
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SECTION - VI 

Bill of Quantities6 

 

Notes for Unit Rate Contracts: 

Objectives 
The objectives of the Bill of Quantities are 

(a) To provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 

(b) When a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 

to distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 

(a) Preamble; 

(b) Work Items (grouped into parts); 

(c) Day works Schedule;  

d)   Provisional Sums; and 

(d) Summary. 

 

Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 

used for the measurement of any part of the works. 

 

Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost.  General items 

common to all parts of the works may be grouped as a separate section in the Bill of Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates 

quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a day work basis. 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.  

The rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

                                                           
6
  In lump sum contracts, delete ―Bill of Quantities‖ and replace with ―Schedule of Activities‖ throughout this section. 
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Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises.  Where such provisional sums or contingency 

allowances are used, the Contract Data should state the manner in which they will be used, and under 

whose authority (usually the Project Manager’s). 

 

Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

These Notes for Preparing Specifications are intended only as information for the Employer or the 

person drafting the Bidding documents.  They should not be included in the final documents. 
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Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer‘s discretion. The cost of any such investigation shall be borne by the 

Contractor. 
 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  
 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  
 

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 
 

10.  The abbreviations and symbols used in this Bill of Quantities are: 

 [Insert as applicable] 

 



79 
 

 

 

B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1 

LABOUR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal 

law, iii) Contractor‘s profit, overheads, superintendence, liabilities and insurance and iv) charges 

incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the ―SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ‖. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed 

with the Project Manager, the travelling time from the part of the Site where the Construction Plant was 

located when ordered by the Project Manager to be employed on day work and the time for return journey 

there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 

(i) The rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 

Site.  

(ii) The cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 
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Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the Project Manager‘s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should 

be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 

facilities, attendance, etc.  
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Bill of Quantities 

 
 
 
 

[Insert Bill of Quantities] 
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SECTION - VII 

General Conditions of Contract  

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
 

A. General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 

in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities 

comprising  the  construction,  installation,  testing,  and 

commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and 

Compensation Events. 

 (c) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

 (d) Compensation Events are those defined in GCC 41 hereunder. 

 (e) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance with 

GCC 52.1. 

 (f) The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works. 

It consists of the documents listed in GCC 2.3 below. 

(g)The Contractor is the party whose Bid to carry out the Works 

has been accepted by the Employer. 

(h)The Contractor‘s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(i)The Contract Price is the Accepted Contract Amount stated in 

the Letter of Acceptance and thereafter as adjusted in accordance 

with the Contract. 

(j) Days are calendar days; months are calendar-months. 

(k) Day works are varied work inputs subject to payment on a time 

basis for the Contractor‘s employees and Equipment, in addition 

to payments for associated Materials and Plant. 

(l) A  Defect  is  any  part  of  the  Works  not  completed  in 

accordance with the Contract. 

(m) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the Contractor.  

(n) The Defects Liability Period is the period calculated from   the 

Completion Date where the Contractor remains responsible for 
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remedying defects.  

(o) Drawings  include  calculations  and  other  information 

provided  or  approved  by  the  Project  Manager  for  the 

execution of the Contract.  

(p)The Employer is the party who employs the Contractor to carry 

out the Works, as specified in the SCC.  

(q)Equipment is the Contractor‘s machinery and vehicles brought 

temporarily to the Site to construct the Works.  

(r)Force Majeure means an exceptional event or circumstance:  

which is beyond a Party's control; which such Party could not 

reasonably have provided against before entering into the 

Contract; which, having arisen, such Party could not 

reasonably have avoided or overcome; and, which is not 

substantially attributable to the other Party.  

(s)The Initial Contract Price is the Contract Price listed in the 

Employer‘s Letter of Acceptance.  

(t) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works. The 

Intended Completion Date is specified in the SCC. The 

Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration 

order.  

(u) Letter of Acceptance means the formal acceptance by the 

Employer of the Bid and denotes the formation of the contract at 

the date of acceptance.  

(v)Materials are all supplies, including consumables, used by the 

Contractor for incorporation in the Works.  

(w)  Party means the Employer or the Contractor, as the context 

requires.  

(x) SCC means Special Conditions of Contract  

(y)Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function.  

(aa) The Project Manager is the person named in the SCC (or  

 any other competent person appointed by the Employer  

 and notified to the Contractor, to act in replacement of the  

 Project Manager) who is responsible for supervising the  

 execution of the Works and administering the Contract. 

(bb) Retention Money means the aggregate of all monies  

 retained by the Employer pursuant to GCC 44.1.  

(cc) The Site is the area defined as such in the SCC. 

(dd) Site Investigation Reports are those that were included in the 

bidding documents and are factual and interpretative reports 

about the surface and subsurface conditions at the  

 Site. 
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 (ee) Specification means the Specification of the Works included 

in the Contract and any modification or addition made or 

approved by the Project Manager.  

(ff) The Start Date is given in the SCC.   It is the latest date when 

the Contractor shall commence execution of the Works. It 

does not necessarily coincide with any of the Site Possession 

Dates.  

(gg) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

 (hh) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed for 

construction or installation of the Works.  

(ii)  A Variation is an instruction given by the Project Manager 

which varies the Works. 

(jj)  The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Employer, as defined in 

the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 

means female or neuter, and the other way around.   Headings 

have no significance.   Words have their normal meaning under the 

language of the Contract unless specifically defined.   The 

Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letter of  Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum 

contracts), and 

(i) Any other document listed in the SCC as forming part of the 

Contract.  

3. Language and Law 3.1 The language of the Contract and the law governing the Contract are 

stated in the SCC. 
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4. Project Manager's Decisions 4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer.  

5. Delegation 5.1 The  Project  Manager  may  delegate  any  of  his  duties  and 

responsibilities to other people, except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

6. Communications 6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing.   A notice 

shall be effective only when it is delivered.  

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing.   Subcontracting shall not alter the 

Contractor‘s obligations.  

8. Other Contractors 8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the SCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification 

9. Personnel and Equipment 9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid to carry out the Works, or other 

personnel and equipment approved by the Project Manager.  The 

Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid.  

9.2 If the Project Manager asks the Contractor to remove a person who 

is a member of the Contractor‘s staff or work force, stating the 

reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the work in 

the Contract.  

10.  Employer‘s and Contractor's 

Risk 

10.1 The Employer carries the risks which this Contract states are 

Employer‘s risks, and the Contractor carries the risks which this 

Contract states are Contractor‘s risks.  

11.   Employer‘s Risks 

 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer‘s risks: 

(a) The risk of personal injury, death, or loss of or damage 

       to property  (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 

the Works or 

(ii) negligence, breach of statutory duty, or interference 

with  any  legal  right  by  the  Employer  or  by  any 
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person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer‘s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer‘s risk except loss or damage due 

to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was 

not itself an Employer‘s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the 

Completion Date. 

12.  Contractor‘s Risks 

 

12.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer‘s 
risks are Contractor‘s risks.  

13.  Insurance 13.1 The Contractor shall provide insurance in the joint names of 

the Employer and the Contractor from the Start Date to the end of 

the Defects Liability Period, in the amounts and deductibles stated 

in the SCC for the following events which are due to the 

Contractor‘s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and  

(d)   Personal injury or death.  

 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager‘s 

approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the proportions of Nepalese 

Rupees required to rectify the loss or damage incurred.  

13.3   If  the  Contractor  does  not  provide  any  of  the  policies  and 

certificates required, the Employer may affect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due to 

the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager.  

13.5 Both parties shall comply with any conditions of the insurance 

policies.  
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14.  Site Investigation Reports 14.1 The Contractor, in preparing the Bid, shall rely on any Site 

Investigation Reports referred to in the SCC, supplemented by 

any information available to the Bidder. 

15. Contractor to Construct the 

Works 

15.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings. 

16.  The Works to Be Completed 

within intended Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with 

the Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them within the 

intended Completion Date. 

17.  Design by contractor and 

Approval by the Project 

Manager 

 

17.1 The contractor shall be responsible for the design of permanent 

works as   specified in SCC. 

17.2 Contractor shall be responsible for design of the Temporary 

Works. The Contractor shall submit Specifications and 

Drawings showing the proposed Temporary Works to the Project 

Manager, for his approval. 

17.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  

the temporary or permanent Works, shall be subject to prior 

approval by the Project Manager before their use. 

17.4 The Project Manager‘s approval shall not alter the Contractor‘s 

responsibility for design of temporary works.  

18. Safety, Security and 

Protection of the 

Environment 

18.1 The  Contractor  shall,  throughout  the  execution,  and  completion  

of  the works and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon 

the site and keep the site (so as the same is under his control) 

and  the  works  (so  far  as  the  same  are  not  completed  or 

occupied by the Employer) in an orderly state appropriate to 

the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, 

fencing, warning signs and watching, when necessary or 

required by the Project  Manager  or  by  any  duly  constituted  

authority,  for  the protection of the Works of for the safety and 

convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off 

the  site  and  to  avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from pollution, 

noise or other  causes  arising  as  a  consequence  of  his  

methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other 

plant cover as soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed 

off to  designated  stable  tipping  areas  as  directed  by  the  

Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the 

processing or preparation of any materials forming part of the 

works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  
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any working practice or activity of the Contractor or direct that 

such practices or activities be modified should the Project 

Manager consider,  on  the  advice  of  the  relevant  

Government Departments,  that  the  practices  or  activities  

will  be harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be 

appropriate  and  an  adequate  and  easily  accessible  first  aid 

outfit  or  such  outfits  as  may  be  required  by  any  

government ordinance,  factory  act,  etc.,  subsequently  

published  and amended from time to time. 

19.  Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the  

Employer. The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager‘s instructions 

for dealing with them. 

20.  Possession of the 

 Site 

 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 

the SCC, the Employer shall be deemed to have delayed the start 

of the relevant activities, and this shall be a Compensation Event.  

21.  Access to the Site 21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being 

carried out or is intended to be carried out.  

22.  Instructions, Inspections and 

Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

22.2 The Contractor shall permit the GoN/DP and/or persons 

appointed by the GoN/DP to inspect the Site and/or the accounts 

and records of the Contractor and its sub-contractors relating to 

the performance of the Contract, and to have such accounts and 

records audited by auditors appointed by the GoN/DP if 

required by the GoN/DP. The Contractor‘s attention is drawn to 

Sub-Clause 57.2 which provides, inter alia, that acts intended to 

materially impede the exercise of the GoN‘s/DP‘s inspection and 

audit rights provided for under this Sub-Clause constitute an 

obstructive practice subject to contract termination. 

23.  Dispute Settlement 

 

23.1 The Employer and the Contractor shall attempt to settle amicably 
by direct negotiation any disagreement or dispute arising between 
them under or in connection with the Contract. 

23.2 Any dispute between the Parties as to matters arising pursuant to 

this Contract which cannot be settled amicably within thirty (30) 

days after receipt by one Party of the other Party‗s request for 

such amicable settlement may be referred to Arbitration within 30 

days after the expiration of amicable settlement period. 

 24 Procedures for Disputes 24.1 In case of arbitration, the arbitration shall be conducted in 

accordance with the arbitration procedures in accordance with 

law of Nepal at the place given in the SCC.  
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B.  Time Control 

25. Program 25.1 Within the time stated in the SCC, after the date of the 

Letter of Acceptance, the Contractor shall submit to the 

Project Manager for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in 

the Works. In the case of a lump sum contract, the activities in 

the Program shall be consistent with those in the Activity 

Schedule.  

25.2 An update of the Program shall be a program showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities.  

25.3 The Contractor shall submit to the Project Manager for 

approval an updated Program at intervals no longer than the 

period stated in the SCC.    If the Contractor does not submit 

an updated Program within this period, the Project Manager 

may withhold the amount stated in the SCC from the next 

payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Program 

has been submitted. In the case of a lump sum contract, the 

Contractor shall Provide an updated Activity Schedule within 15 

days of being instructed to by the Project Manager. 

25.4 The Project Manager‘s approval of the Program shall not alter 

the Contractor‘s obligations. The Contractor may revise the 

Program and submit it to the Project Manager again at any 

time. A revised Program shall show the effect of Variations and 

Compensation Events. 

26.   Extension of 

the Intended 

Completion Date 

 

26.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued 

which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the  

        Contractor taking steps to accelerate the remaining work, 

which would cause the Contractor to incur additional cost. 

26.2 The Project Manager shall decide whether and by how much 

to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon 

the effect of a Compensation Event or Variation and 

submitting full supporting information at least 21 days prior 

to the intended completion date.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

Along with full supporting information the contractor shall 

also submit Performance Security, Advanced Payment 

Guarantee and insurance Policy with extended validity as 

well as revised work schedule.    

27.  Acceleration 27.1 When the Employer wants the Contractor to finish before 

the Intended Completion Date, the Project Manager shall 

obtain priced proposals for achieving the necessary 

acceleration from the Contractor.   If the Employer accepts 
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these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Employer 

and the Contractor.  

27.2 If the Contractor‘s priced proposals for acceleration are 

accepted by the Employer, they are incorporated in the 

Contract Price and treated as a Variation.  

28 .Delays Ordered by the Project 

Manager 

28.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

29. Management Meetings 29.1Either the Project Manager or the Contractor may require the 

other to attend a management meeting. The business of a 
management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

29.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the  meeting and to the Employer.   The 

responsibility of the parties  for actions to be taken shall be 

decided by the Project Manager either at the management 

meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

    30.  Early Warning             30.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the 

work, increase the Contract Price, or delay the execution of the 

Works.  The Project Manager may require the Contractor to 

provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and 

Completion Date.   The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager 

in making and considering proposals for how the effect of 

such an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

C.   Quality Control 

31.  Identifying Defects 

 

 

 

31.1The Project Manager shall check the Contractor‘s work and 

notify the Contractor of any Defects that are found.   Such 

checking shall not affect the Contractor‘s responsibilities. 

The Project Manager may instruct the Contractor to search 

for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect.  

32.  Tests 32.1If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples.   If there is 

no Defect, the test shall be a Compensation Event. 

33. Correction of Defects  33.1 The Project Manager shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, 
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which begins at issuance of taking over certificate pursuant to 

clause 53.2, and is defined in the SCC. The Defects Liability 

Period shall be extended for as long as Defects remain to be 

corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified 

by the Project Manager‘s notice. 

34.  Uncorrected Defects 34.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager‘s notice, the Project 

Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

D.   Cost Control 

35. Contract Price 35.1 In the case of a Unit Rate contract, the Bill of Quantities 

shall contain priced items for the Works to be performed by 

the Contractor. The Bill of Quantities is used to calculate the 

Contract Price.   The Contractor will be paid for the quantity of 

the work accomplished at the rate in the Bill of Quantities for 

each item. 

35.2In the case of a lump sum contract, the Activity Schedule shall 

contain the priced activities for the Works to be performed by 

the Contractor. The Activity Schedule is used to monitor and 

control the performance of activities on which basis the 

Contractor will be paid. If payment for Materials on Site shall 

be made separately, the Contractor shall show delivery of 

Materials to the Site separately on the Activity Schedule. 

36. Changes in the Contract Price 36.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by 

more than 25 percent, provided the change exceeds 2 

percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded 

by more than 10 percent, except with the prior approval 

of the Employer. 

(c) If requested by the Project Manager, the Contractor shall  

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

36.2In the case of a lump sum contract, the Activity Schedule shall 

be amended by the Contractor to accommodate changes of 

Program or method of working made at the Contractor‘s own 

discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the 

Activity Schedule. 

37.Variations 37.1 All Variations shall be included in updated Programs, and, 

in the case of a lump sum contract, also in the Activity 

Schedule, produced by the Contractor. 
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37.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to 

do so by the Project Manager. The Project Manager shall 

assess the quotation, which shall be given within seven 

(7) days of the request or within any longer period stated 

by the Project Manager and before the Variation is ordered. 

37.3 If the Contractor‘s quotation is unreasonable, the Project  

Manager may order the Variation and make a change to 

the Contract Price, which shall be based on the Project 

Manager‘s own forecast of the effects of the Variation on the 

Contractor‘s costs. 

37.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and 

considered without delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation 

Event. 

37.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

37.6 In the case of an Unit Rate contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, the 

quantity of work above the limit stated in GCC 37.1 36.1 or 

the timing of its execution do not cause the cost per unit of 

quantity to change, the rate in the Bill of Quantities shall be 

used to calculate the value of the Variation.  If the cost per unit 

of quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with  

items in the Bill of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant 

items of work. 

38. Cash Flow Forecasts 38.1When the Program, or, in the case of a lump sum contract, 

the Activity Schedule, is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.    
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39.Payment Certificates 39.1The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less 

the cumulative amount certified previously. 

39.2The Project Manager shall check the Contractor‘s monthly 

statement and certify the amount to be paid to the Contractor 

within 30 days of submission by contractor.  

39.3The value of work executed shall be determined by the Project 

Manager. 

39.4The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the 

quantities of work in the Bill of Quantities that have been 

completed; or  

(b) In the case of a lump sum contract, the value of work 

executed shall comprise the value of completed activities 

in the Activity Schedule.  

39.5The value of work executed shall include the valuation of 

Variations and Compensation Events.  

39.6The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

40.  Payments 40.1 Payments shall be adjusted for deductions for advance 

payments and retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager 

within 30 days of the date of each certificate.   If the Employer 

makes a late payment, the Contractor shall be paid interest as 

indicated in the SCC on the late payment in the next payment.  

Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment 

is made.  

40.2 If an amount certified is increased in a later certificate or 

as a result of an award by the Adjudicator or an Arbitrator, 

the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.   Interest shall be calculated 

from the date upon which the increased amount would have 

been certified in the absence of dispute.  

40.3Items of the Works for which no rate or price has been entered 

in BOQ shall not be paid for by the Employer and shall be 

deemed covered by other rates and prices in the Contract.  

41.Compensation Events 41.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC 20.1.  

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract.  

(c) The Project Manager orders a delay or does not issue 
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Drawings, Specifications, or instructions required for 

execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

the Letter of Acceptance from the information issued to 

bidders (including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the 

Employer  does  not  work  within  the  dates  and  other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer‘s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) Force majeure events as determined by the Project 

Manager.  

41.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be 

extended.   The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date 

shall be extended. 

41.3As soon as information demonstrating effect of each 

Compensation Event upon the Contractor‘s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor‘s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager‘s own forecast.   The 

Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

41.4The  Contractor  shall  not  be  entitled  to  compensation  to 

the  extent  that  the  Employer‘s  interests  are  

adversely affected by the Contractor‘s not having 

given early warning or not having cooperated with the 

Project Manager. 
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42.Tax 42.1The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date 30 days 

before the submission of bids for the Contract and the date of 

the last Completion certificate.  The adjustment shall be the 

change in the amount of tax payable by the Contractor, 

provided such changes are not already reflected in the 

Contract Price or are a result of GCC 44. 

43.Currency 43.1The currency of Contracts shall be Nepalese Rupees. 

44.Price Adjustment 

 

44.1Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the SCC.  If so provided, the amounts 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts 
due. 

44.2 Adjustment Formulate
7
: The adjustment to the Interim 

Payment Certificates in respect of changes in cost and 

legislation shall be determined from separate formulae for each 

of the types of construction work to be performed and Plant to 

be supplied. The formulae will be of the following general 

type: 

 

 

Where: 

pn is a price adjustment factor to be applied to the 

amount for the payment of the work carried out in the 

subject month, determined in accordance with Sub-Clause  

40; 

A is a constant, specified in the Bidding Forms- Table of 

Price Adjustment  data,  representing  the  nonadjustable  

portion  in contractual payments;
8
 

b, c, d, etc., coefficients representing the estimated 

proportion of each cost element (labor, materials, equipment 

usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices 

of the cost elements for month ―n,‖ determined pursuant to 

Sub-Clause 44.4, applicable to each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference 

prices corresponding to the above cost elements at the date 

specified in Sub- Clause 44.4 

                                                           
7
  For complex Works involving several types of construction work with different inputs, a family of Formulae 

will be necessary. The various items of Day work may also require different formulae, depending on the nature and 

source of the inputs 

8
  Insert a figure for factor A only where there is a part of the Contractors‘ expenditures which will not be subject to 

fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of 

A, b, c, d, etc., should be one. 
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44.3 Sources of Indices and Weightings: The sources of indices 
shall be those listed in the Bidding Forms- Table of Price 
Adjustment data, as approved by the Project Manager and 
stated in SCC. Indices shall be appropriate for their purpose 
and shall relate to the Contractor‘s proposed source of 
supply of inputs on the basis of which his Contract shall 
have been computed.  As the proposed basis for price 
adjustment, the Contractor shall have submitted with his bid 
the tabulation of Weightings and Source of Indices in the 
Bidding Forms, which shall be subject to approval by the 
Project Manager. 

44.4 Base, Current and Provisional Indices: The base cost indices 
or prices shall be those prevailing on the day 30 days prior 
to the latest date for submission of bids. Current indices or 
prices shall be those prevailing on the day 30 days prior to 
the last day of the period to which a particular Interim 
Payment Certificate is related. If at any time the current 
indices are not available, provisional indices as determined 
by the Project Manager will be used, subject to subsequent 
correction of the amounts paid to the Contractor when the 
current indices become available. 

44.5 Weightings: The weightings for each of the factors of cost 

given in the Bidding Forms shall be adjusted if, in the 

opinion of the Project Manager, they have been rendered 

unreasonable, unbalanced or inapplicable as a result of 

varied or additional work already executed or instructed 

under Clause 38 or for any other reason.  

44.6 Subsequent Legislation: If, after the date 30 days prior to the 

latest date for submission of bids for the Contract, there occur 

changes to any National Statute, Ordinance, Decree, or other 

Law or any regulation or by-law of any local or other duly 

constituted authority, or the introduction of any such Statute, 

Ordinance, Decree, Law, regulation or by-law which causes 

additional or reduced cost to the Contractor, other than under 

the preceding sub-clauses of this clause, in the execution of the 

Contract, such additional or reduced cost shall, after due 

consultation with the Employer and the Contractor, be 

determined by the Project Manager and shall be added to or 

deducted from the Contract Price  and  the  Project  Manager  

shall  notify  the  Contractor accordingly, with a copy to the 

Employer. Notwithstanding the foregoing, such additional or 

reduced cost shall not be separately paid or credited if the same 

shall already have taken into account in the indexing of any 

inputs to the Price Adjustment Formulae in accordance with 

the provisions of Sub-Clauses 44.2 

 

44.7Where, price adjustment provision is not applicable pursuant to 

Sub-clause 44.1 then the Contract is subject to price 

adjustment only for construction material in accordance 

with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an 

unexpected manner in excess of ten (10%) percent in 

comparison to the base price construction material stated 

in Section –IV, Bidding Forms-Table of Price 

Adjustment Data, then the price adjustment for the 

increase or decrease of price of the construction material 

beyond 10% shall be made by applying the following 
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formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price  

P = [R1 -(R0 ×0.90)]× Q 

Where:  

―P‖ is price adjustment amount  

―R1‖ is the present price of the construction material (Source of 

indices shall be those listed in the Bidding forms) 

―R0‖ is the base price of the construction material  

―Q‖ is quantity of the construction material consumed in 

construction during the period of price adjustment 

consideration 

If the Base price and source is to be proposed by the Bidder as per 

the provision made in Section –IV, Bidding Forms-Table of 

Price Adjustment Data then the Base price and source filled 

by Bidder for the construction material stated in the 

Bidding Form shall be subject to the approval of the 

Project manager and shall be as stated in SCC.. 

44.8The Price Adjustment amount shall be limited to a maximum of 

the initial Contract Amount as specified in the SCC. 

44.9The Price Adjustment provision shall not be applicable for 

delayed period if the contract is not completed in time due 

to the delay caused by the contractor or the contract is a 

Lump sum Contract or a Fixed Budget Contract. 

45. Retention 45.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the SCC until Completion 

of the whole of the Works. 

45.2Upon the issue of a Defects Liability Certificate by the Project 

Manager, in accordance with GCC 54.1, half the total 

amount retained shall be repaid to the Contractor and half 

when the Contractor has submitted the Tax evidence  

document issued  by  the  concerned  Internal  Revenue  Office  

that  the  contractor has submitted his Income Returns .  

45.3The Contractor may substitute retention money with an 

unconditional  bank guarantee issued from Commercial Bank 

or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law if: 

(a) at least eighty (80) percent of the whole works have 

been completed, 

(b) progress of the works is satisfactory in accordance with 

the Contract as per approved work schedule, and 

(c) it can be assured that the works can be completed at the 
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intended completion date. 

45.4 If retention money is substituted by bank guarantee in 

accordance with clause 52.2, the bank guarantee shall be 

submitted either using the Retention Money Security Form 

included in Section X (Contract Forms) or in another Form 

acceptable to the employer. The validity of the bank 

guarantee shall be at least one month more than the end of 

defect liability period. 

46.Liquidated Damages 46.1The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  

The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor‘s 

liabilities. 

46.2If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in 

GCC. 40. 

47.Bonus 47.1The Contractor shall be paid a Bonus calculated at the rate 

per  calendar  day  stated  in  the  SCC  for  each  day  (less  

any days for which the Contractor is paid for acceleration) 

that the Completion is earlier than the Intended Completion 

Date. The Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 

48. Advance Payment 

 

48.1The Employer shall make advance payment to the 

Contractor of the amounts stated in the SCC by the date 

stated in the SCC, against provision by the Contractor of an 

unconditional bank guarantee from Commercial Bank or 

Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in Nepal in a form and by a bank acceptable 

to the Employer in amounts equal to the advance payment.   

The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the 

Contractor.   Interest shall not be charged on the advance 

payment. 

 

48.2 The Contractor is to use the advance payment only to pay 

for Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract.   The 

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 
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documents to the Project Manager. 

48.3 The advance payment shall be repaid by deducting 

proportionate amounts, as stated in SCC, from payments 

otherwise due Contractor, following the schedule of 

completed percentages of the Works on a payment basis.   

No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, Variations, 

price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

49.Securities 49.1The Performance Security shall be provided to the Employer 
no later than the date specified in the Letter of Acceptance 

and shall be issued in an amount specified in the SCC, by 

a Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law in Nepal 

acceptable to the Employer, and denominated in Nepalese 

Rupees. The Performance Security shall be valid until a date 

30 days from the date of issue of the Defect Liability 

Certificate in the case of a bank guarantee. 

49.2The performance security issued by any foreign Bank 

outside Nepal must be counter guaranteed by an 

Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal in Nepal. 

50.Day works 50.1If applicable, the Day works rates in the Contractor‘s Bid 

shall be used for small additional amounts of work only 

when the Project Manager has given written instructions in 

advance for additional work to be paid for in that way. 

50.2All work to be paid for as Day works shall be recorded by the 

Contractor on forms approved by the Project Manager. 

Each completed form shall be verified and signed by the 

Project Manager within two days of the work being done. 

50.3The Contractor shall be paid for Day works subject to obtaining 

signed Day works forms. 

 51. Cost of Repairs 51.1 Loss or damage to the Works or Materials to be incorporated 

in the Works between the Start Date and the end of the 

Defects Correction periods shall be remedied by the 

Contractor at the Contractor‘s cost if the loss or damage 

arises from the Contractor‘s acts or omissions. 

E.   Finishing the Contract 

52.Completion 52.1The Contractor shall request the Project Manager to issue 

a certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the work is 

completed. 

52.2In addition to the other provisions, before acceptance of the 

completed works, Employer shall verify and assure that such 

works are within the set objective, quality and appropriate to 

operate and use. 

53. Taking Over 53.1In the contractor‘s Opinion, if the works are complete and ready 

for taking over, the contractor may apply by notice to the 
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Project Manager for a Taking-Over Certificate. If the Works 

are divided into Sections, the Contractor may similarly apply 

for a Taking-Over Certificate for each Section. 

53.2The Project Manager shall, within 30 days after receiving the 

Contractor‘s application: 

(a) issue the Taking-Over Certificate to the Contractor if physical 

progress of works is at least ninety (90) percent in accordance 

with the Contract except for any minor outstanding work and 

defects (as listed in the Taking-Over Certificate)  which will 

not substantially affect the use of the Works or Section for 

their intended purpose (either until or whilst this work is 

completed and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work 

required to be done by the Contractor to enable the Taking-

Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this 

Sub-Clause. 

53.3If the Engineer fails either to issue the Taking-Over Certificate 

or to reject the Contractor‘s application within the period of 

30 days, and if the Works or Section (as the case may be) are 

substantially completed in accordance with the Contract, the 

Taking-Over Certificate shall be deemed to have been issued 

on the last day of that period. 

54. Final Account 54.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 60 days of receiving the 

Contractor‘s account if it is correct and complete.   If it is 

not, the Project Manager shall issue within 60  days  a  

schedule  that  states  the  scope  of  the  corrections or 

additions that are necessary.    If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the Contractor 

and issue a payment certificate. 

55.  Operating and Maintenance 

Manuals 

55.1 If ―as built‖ Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the SCC.  

55.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the SCC pursuant to GCC 55.1, 

or they do not receive the Project Manager‘s approval, the 

Project Manager shall withhold the amount stated in the 

SCC from payments due to the Contractor. 

56. Termination 
56.1In no case, the Contractor shall terminate the Contract 

unilaterally without duly notifying the Employer. 

 

 56.2The Employer may terminate the Contract at any time if the 

contractor; 

 

a. does not commence  the work as per  the Contract,   

b. abandons the work  without completing,  
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c. fails to achieve progress as per the Contract.  

 

56.3The Employer or the Contractor may terminate the Contract 

if the other party causes a fundamental breach of the Contract.  

 

56.4Fundamental breaches of Contract shall include, but shall not 

be limited to the following: 

 

(a) The Contractor uses the advance payment  for matters other 

than the contractual  obligations, 

 

(b) the Contractor stops work for 30 days when no stoppage of 

work is shown on  the current Program and the stoppage has 

not been authorized by the Project  Manager;  

(c) the Project Manager instructs the Contractor to delay the 

progress of the  Works, and the instruction is not withdrawn 

within 30 days; 

(d)  the Employer  or    the    Contractor    is    made bankrupt or 

goes into  liquidation other than for a reconstruction or 

amalgamation. 

(e) a payment certified by the Project Manager is not paid by the 

Employer to the  Contractor within 90 days of the date of the 

Project Manager‘s certificate; 

(f)  the Project Manager gives Notice that failure to correct a 

particular Defect is  a fundamental breach of Contract and 

the Contractor fails to correct it within  a reasonable period 

of time determined by the Project Manager; 

(g)  the Contractor  does  not  maintain  a  Security,  which  is 

required; and 

(h)  the Contractor has delayed the completion of the Works by 

the number of  days for which the maximum amount of  

liquidated damages can be paid, as  defined in the SCC.  

(i) If the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GCC 57.1.  

 

56.5 When either party to the Contract gives notice of a breach of 

Contract to the  Project Manager for a cause other than those 

listed under GCC 56.2 above, the Project Manager shall decide 

whether the breach is fundamental or not.   

 

56.6Notwithstanding the above, the Employer may terminate the 

Contract for convenience.   

 

56.7 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the 

Site as soon as reasonably possible. 

57.Fraud and Corruption 57.1If the Employer determines that the Contractor has engaged in 

corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then the 

Employer may, after giving 15 days notice to the Contractor, 

terminate the Contractor's employment under the Contract and 

expel him from the Site. 

57.2Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or 
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obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with Clause 9. 

For the purposes of this Sub-Clause; 

    (i)  ―corrupt practice‖  is  the  offering,  giving,  receiving  

or soliciting, directly or indirectly, of anything of value 

to influence improperly the actions of another party. 

 (ii) ―fraudulent practice‖5 is any act or omission, including 

a misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(iii)  ―collusive practice‖6 is an arrangement between two 

or more parties designed to achieve an improper 

purpose, including to influence improperly the 

 actions of another party; 

(iv)  ―coercive practice‖7 is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 

the actions of a party; 

(v)  ―obstructive practice‖ is 

(aa) deliberately   destroying,   falsifying,   altering   

or concealing of evidence material to the 

investigation or making false statements to 

investigators in order to materially impede a 

investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice;  

and/or  threatening,  harassing  or  intimidating  

any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation 

or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of 

the GON‘s/DP‘s inspection and audit rights 

provided for under Sub-Clause 22.2. 

58. Black Listing 58.1Without prejudice to any other rights of the Employer under this 
Contract, GoN, Public Procurement Monitoring Office 

(PPMO), on the recommendation of procuring entity, may 

blacklist a Bidder for its conduct for a period of one (1) to 

three (3) years on the following grounds and seriousness of the 

act committed by the bidder. 

(a) if it is established  that  the  Contractor  has  committed  

substantial defect in implementation of the contract or has 

not substantially fulfilled its obligations under the 

contract or the completed work is not of the specified 

quality as per the contract. 

59. Payment upon Termination 59.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall 

issue a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of 

the issue of the certificate. Additional Liquidated Damages 

shall not apply.   If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference 
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shall be a debt payable to the Employer. 

59.2 If the Contract is terminated because of fundamental 

breach of Contract or for any other fault by the Contractor, 

the performance security shall be forfeited by the Employer. 

In such case, amount to complete the remaining works as per 

the Contract shall be recovered from the Contractor as 

Government dues. 

60.Property 60.1All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor‘s default. 

61. Release from Performance 61.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a 

commitment was made. 

62.Suspension of DP 

Loan/Credit/Grant             

62.1In the event that the Donor Agency suspends the loan/ 

credit/grant to the Employer from which part of the payments 

to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  

such suspension  within  7  days  of  having  received  the  

Donor Agency's suspension notice; and 

b. if the Contractor has not received sums due him within the  

30 days  for  payment  provided  for  in  Sub-Clause  40.1,  

the Contractor may immediately issue a 15-day termination 

notice. 

63.Project Manager‘s Duties and 

Authorities 

63.1The Project Manager‘s duties and authorities are restricted to 

the extent as stated in the SCC. 

64. Quarries and  Spoil Dumps 64.1Any  quarry  operated  as  part  of  this  Contract  shall  be  

maintained  and left in a stable condition without steep slopes 

and be either refilled or drained and  be  landscaped  by  

appropriate  planting.  Rock or gravel taken from a river shall 

be removed over some distance so as to limit the depth of 

material removed at any one location, not disrupt the river 

flow or damage or undermine the river banks. The  Contractor  

shall  not  deposit  excavated  material  on  land    in 

Government  or  private  ownership  except  as  directed  by  

the  Project Manager  in  writing  or  by  permission  in  

writing  of  the  authority responsible for such land in 

Government ownership, or of the owner or responsible 

representative  of  the  owner  of  such  land  in  private 

ownership, and only then  in those places and under such 

conditions as the authority, owner or responsible 

representative may prescribe. 

65. Local Taxation 65.1The prices tendered by the Contractor shall include all taxes 

that may be levied in  accordance to the laws and regulations  
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in being in Nepal on the date 30 days prior   to the closing 

date for submissions of Bids on the  Contractor‘s  equipment,  

plant   and  materials  acquired  for  the purpose  of  the  

Contract  and  on  the  services   performed  under  the 

Contract. Nothing in the Contract shall relieve the Contractor 

from his responsibility  to  pay  any  tax  that  may  be  levied  

in  Nepal on  profits  made by him in respect of the Contract. 

66. Value Added Tax 66.1 The Contract is not exempted from value added tax.   An 

amount specified in the schedule of taxes shall be paid by the 

Contractor in the concerned VAT office within time frame 

specified in VAT regulation. 

67.Income Taxes on Staff 67.1The  Contractor‘s  staff,  personnel  and  labor  will  be  liable  

to  pay personal income taxes in Nepal in respect of their 

salaries and wages, as are chargeable under the laws and 

regulations for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions as may 

be imposed on him by such laws and regulations. 

 67.2The issue of the Final Account Certificate pursuant to clause    

54shall  be  made only  upon  submittal  by  the  Contractor  

of  a  certificate  of income tax clearance from  the 

Government of Nepal. 

68. Duties, Taxes and Royalties 68.1Any element of royalty, duty or tax in the price of any goods 

including fuel  oil,  and lubricating  oil,  cement,  timber,  iron  

and  iron  goods  locally procured  by  the Contractor for  the  

works  shall  be  included  in  the Contract  rates  and  prices 

and  no  reimbursement  or  payment  in  that respect shall be 

made to the  Contractor. 

68.2The Contractor shall familiarize himself with GON the rules 

and regulations  with  regard  to  customs,  duties,  taxes,  

clearing  of  goods  and  equipment,  immigration and the 

like, and it will be necessary for him to follow the required  

procedures regardless of the assistance as may be provided by 

the Employer wherever possible. 

68.3 The Contractor shall pay and shall not be entitled to the 

reimbursement of  cost  of  extracting  construction  materials  

such  as  sand,  stone/boulder, gravel, etc. from  the river beds 

or quarries. Such prices will  be  levied  by  the  local  District 

Development  Committee  (DDC)  as may  be  in  force  at  

the  time.  The Contractor, sub-contractor(s) employed 

directly by him and for whom he is responsible, will not be 

exempted from payment of royalties, taxes or other kinds of 

surcharges on these construction materials so extracted and 

paid for to the DDC. 

69.Member of Government, etc, not 

Personally Liable 

69.1No member or officer of  GoN or the Employer or the Project 

Manager or  any  of their  respective  employees  shall  be  in  

any  way  personally bound  or  liable  for  the  act  or  

obligations  of  the  Employer  under  the Contract or 

answerable for any default or omission in the observance or  

performance  of  any  of  act,  matter or  thing  which  are  

herein contained.   
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70.Approval of Use of Explosives 70.1No explosives of any kind shall be used by the Contractor 

without the prior  consent  of  the  Employer  in  writing  and  

the  Contractor  shall provide,  store  and  handle  these  and  

all  other  items  of  every  kind whatsoever required for 

blasting operations, all at his own expense in a manner 

approved in writing by the Employer. 

71.Compliance with Regulations for 

Explosives 

71.1The  Contractor  shall  comply  with  all  relevant  ordinances,  

instructions and regulations  which  the  Government,  or  

other  person  or  persons having  due  authority,  may  issue  

from  time  to  time  regarding  the handling, transportation, 

storage and use of explosives.              

72. Permission for Blasting 72.1The  Contractor  shall  at  all  times  maintain  full  liaison  with  

and  inform well  in   advance, and  obtain  such  permission  

as  is  required  from  all Government authorities,  public  

bodies and private parties whatsoever concerned or affected, 

or likely to be concerned or affected by blasting operation. 

73.Records of  Explosives 73.1Before the beginning of the Defects Liability Period, the 

Contractor shall account  to the  satisfaction  of  the  Project  

Manager  for  all  explosives brought  on  to  the Site  during  

the  execution  of  the  Contract  and  the Contractor  shall  

remove  all unused  explosives  from  the  Site  on completion 

of works when ordered by the Project Manager. 

74.Traffic Diversion 

74.1 The Contractor shall include the necessary safety procedures 

regarding and pedestrian traffic diversion that is needed in 

execution of the works.  The Contractor shall include in his 

costing of works, any temporary works or diversion that are 

needed during the construction period. All traffic diversion 

should be designed for the safety of both the motoring public 

and the men at work. It shall ensure the uninterrupted flow  of  

traffic  and  minimum  inconvenience  to the  public  during  

the period  concerned.  As such, adequate warning signs, 

flagmen and other relevant safety precautionary measures 

shall be provided to warn motorists and pedestrians well 

ahead of the intended diversion as directed by the Project 

Manager. All traffic devices used shall be designed in 

accordance with the instruction of Project Manager. 
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SECTI–N - VIII 

Special Conditions of Contract 
 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 
 

A.   General 

GCC 1.1 (q) 
The Employer is Motorable Local Roads Bridge Programme, Local Roads Bridge 

Support Unit (LRBSU), Manbhawan, Lalitpur 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 9 (Nine) months 

from Contract Agreement date. 

GCCs 1.1 

(aa) & 4.1 

The Project Manager is Team Leader, LRBSU 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (cc) The Site is located at Kharte Khola Bridge along Rumjatar-Kuhibhir Road, 

Okhaldhunga, Koshi Province 

GCC 1.1 (ff) The Start Date shall be 7 (Seven) days from Contract Agreement date. 

GCC 1.1 (jj) The Works consist of Construction of Superstructure works on the Kharte Khola 

Bridge, Okhaldhunga 

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3(i) The following documents also form part of the Contract Not Applicable  

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 8.1 Schedule of other contractors: .................................. [Insert details as appropriate]. 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials 

is: 115% of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and 

Materials is: NRs 100,000 

3. The minimum cover for loss or damage to immovable Equipment/plants is : 

100 % (i.e Replacement Cost) 

4. The maximum deductible for insurance of Equipment/plant is:NRs. 25,000 

5. The minimum cover for loss of or damage to other property is: NRs. 

1,000,000 with unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: NRs. 50,000 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor‘s employees is that specified in the Labor act of Nepal 

and 

ii. for other people is  :minimum NRs. 1,000,000 with an unlimited number 

of occurrences 

GCC 14.1 Site Investigation Reports are: Not Applicable 
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GCC 17.1 The following shall be designed by the Contractor: Not Applicable  

GCC 20.1 The Site Possession Date(s) shall be: from Contract Agreement date 

GCC  24.1 The place of arbitration shall be: NEPCA, Kathmandu 

B. Time Control 

GCC 25.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 7 

(Seven) days from the date of the Letter of Acceptance. 

GCC 25.3 The period between Program updates is 60 (Sixty Five) days. 

The amount to be withheld for late submission of an updated Program is NRs. 100,000. 

C. Quality Control 

GCC  33.1 The Defects Liability Period is: 365 days. 

D. Cost Control 

GCC 40.1 7% 

GCC 44.1 The Contract is not subject to price adjustment, and the following information regarding 

coefficients does not apply.  

GCC 44.7 Not Applicable  

GCC 44.8 Not Applicable 

GCC 45.1 The proportion of payments retained is: 5 (FIVE) PERCENT 

GCC 46.1 The liquidated damages for the whole of the Works are 0.1 PERCENT of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole of 

the Works is 10 PERCENT of the final Contract Price. 

GCC 47.1 No Bonus Provision 

GCC 48.1 The Advance Payments shall be: 20% and shall be paid in one installment to the 

Contractor after mobilization at site, submission of Advance payment Security in required 

form and Insurance policies approval 

GCC 48.3 Deductions from Payment Certificates will commence in the first certificate in which the 

value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate 

of  40%  of the respective Monthly Interim Payment Certificate until such time as the 

advance payment  has  been  repaid;  provided  that  the  advance  payment  shall  be 

completely repaid prior to the end of 80% of the approved contract price. 

GCC 49.1 The Performance Security amount is: 5% of contract price. 

E. Finishing the Contract 

GCC 55.1 The date by which operating and maintenance manuals are required is: Not Applicable 



114 
 

 
The date by which ―as built‖ drawings are required is: 30 days after work 

completion. 

GCC 55.2 The amount to be withheld for failing to produce ―as built‖ drawings and/or 

Operating and maintenance manuals is: NRs. 200,000 

GCC 56.4(h) The maximum number of days is: 100  

GCC 63. The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions of 

Contract Clause 7; 

b.    Certifying additional costs determined under General Conditions of Contract  

 Clause 42;  

c.  Determining start date under General Conditions of Contract Clause 1;  

d.    Determining the extension of the intended Completion Date under General  

 Conditions of Contract Clause 27;  

e.  Issuing a Variation under General Conditions of Contract Clause 1 and 38, 

except in an emergency situation, as reasonably determined by the Project 

Manager; emergency  situation  may  be  defined  as  the  situation  when  

protective measures must be taken for the safety of life or of the works or of 

adjoining property.  

f.  Adjustment of rates under General Conditions of Contract Clause 37;  
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SECTION - IX 

Contract Forms 
 
 

 
This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Letter of Intent 

[On letterhead paper of the Employer] 
 
 
 

Date: ... ………………… 

 

 

 

To: ... ..................................................................... ...name and address of the Contractor............................ 

 

Subject: ... ......................................................... .. Issuance of letter of intent to award the contract............ 

 

 

This is to notify you that, it is our intention to award the contract... ................................................ . [Insert 

date] ............................for execution of the... .................................................................................... . [Insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid 

price............................................ [Insert amount in figures and words in Nepalese Rupees] as corrected and 

modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive lowest 

evaluated bid.  

 

 

 

 

Authorized Signature: ……………………………… 

 

 

Name: ........……………………………………………. 

 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the  

Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to  

the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and  

sent to the successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated  

bid.]  
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Letter of Acceptance 
[On letterhead paper of the Employer] 

 
 
 
 

Date: ……………………..  

 

 

 

 

To: ................................................... name and address of the Contractor ……………... 

 

Subject: …………………………………………. Notification of Award 

 

 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures and 

words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby accepted 

in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 

Performance Security as specified in the SCC consisting of a Bank Guarantee in the format included in 

Section IX (Contract Forms) of this Bidding Document. 

The Employer shall forfeit the bid security, in case you fail to furnish the Performance Security and to sign 

the contract within specified period.  

 

 

 

 

Authorized Signature: …………………………………... 

 

 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the …………….....................................day of………………………….. 

between…………………………...name of the Employer ……………………………….. (hereinafter  

―the Employer‖), of the one part, and……………………………name of the Contractor  

………………………………(hereinafter ―the Contractor‖), of the other part: 

WHEREAS the Employer desires that the Works known as ……………………….... name of the 

Contract ..............................should be executed by the Contractor, and has accepted a Bid by the 

Contractor for the execution and completion of these Works and the remedying of any defects in the sum 

of NRs …..........….. [Insert amount of contract price in words and figures including taxes] (hereinafter 

―the Contract Price‖).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. 

(a)   the Letter of Acceptance;  

(b)   the Letter of Bid;  

(c)   the Addenda Nos ................................... [Insert addenda numbers if any] …………………  

(d)   the Special Conditions of Contract;  

(e)   the General Conditions of Contract;  

(f)   Bills of Quantities (BOQ);  

(g)   the Specification;  

(h)   the Drawings;  

(i)    the Activity Schedules; and 

(j)   Table of Price Adjustment Data 

(k) ................................................... ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works  and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of Nepal on the day, month and year indicated above.  

 

 

Signed by …………………………. 

for and on behalf the Contractor in the presence 

of 

 

Witness, Name Signature, Address, Date

Signed by………………………….. 

for and on behalf of the Employer in the presence 

of  

 

 

Witness, Name, Signature, Address, Date 
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Performance Security 
(On letterhead paper of the Bank) 

 
 

.................................. Bank‘s Name, and Address of Issuing Branch or Office.....................................................  

Beneficiary: .................................................... Name and Address of Employer ………………….......................... 

Date: .................................................. 

 

Performance Guarantee No.: ………………………………………………….. 

 

We have been informed that ........... [insert name of the Contractor]  (hereinafter called "the Contractor") has 

been notified by you to sign the Contract No. …….... [insert reference number of the Contract] for the 

execution of ............ [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we... .............................................. . [Insert name of the Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of............... [Insert name 

of the currency and amount in figures*] (...................................... .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the... ............................................ . Day of... ............. . **, and 

any demand for payment under it must be received by us at this office on or before that date.  

 

 

 

………………………………………… 

Seal of Bank and Signature(s) 

 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 

document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the 

Contract in Nepalese Rupees. 

 

      **     Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should  

 note that in the event of an extension of the time for completion of the Contract, the Employer would  

 need to request an extension of this guarantee from the Guarantor.   Such request must be in writing and  

 must be made prior to the expiration date established in the guarantee.  
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Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date: …………………………………  

Advance Payment Guarantee No…………………………….. 

 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 

Employer………………name of the Contractor……………(hereinafter called "the 

Contractor")…reference number of the Contract……………dated …………… with you, for the execution 

of ...contract and brief description of Works ……………. (hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum……………. name of the currency and amount in figures*… (.... amount in words .....) is to be made 

against an advance payment guarantee. 

 

At the request of the Contractor, we... .................................. . name of the Bank …………………. hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount 

of………………….name of the currency and amount in figures*... ............................... .(…… amount in 

words ... .................................................................................. .) upon receipt by us of your first demand in 

writing accompanied by a written statement stating that the Contractor is in breach of its obligation under 

the Contract because the Contractor used the advance payment for purposes other than the costs of 

mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the 

interim payment certificate indicating that eighty  (80) percent of the Contract Price has been certified for 

payment, or on the ....... day of ......**, whichever is earlier.   Consequently, any demand for payment 

under this guarantee must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
 

…………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the 
final document.  
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese 
Rupees of the advance payment as specified in the Contract. 
** Insert the date Thirty days after the expected completion date. The Employer should note that in the 
event of an extension of the time for completion of the Contract, the Employer would need to request 
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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Retention Money Security 

(On letterhead paper of the Bank) 
 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

We have been informed that ________________ [insert name of Contractor, which in the case of a 

joint venture shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. _____________ [insert reference number of the contract] dated ____________ with the 

Beneficiary, for the execution of _____________________ [insert name of contract and brief 

description of Works] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (―the Retention Money‖), and that when at least eighty 

(80) percent of the whole works have been completed, progress of the works is satisfactory in accordance 

with the Contract as per approved work schedule and it can be assured that the works can be completed at 

the intended completion date, payment of [insert the amount of the Retention Money] is to be made 

against a Retention Money guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ___________ [insert amount in figures] (                    

) [amount in words]
1
 upon receipt by us of the Beneficiary‘s complying demand supported by the 

Beneficiary‘s statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand,  stating that the Applicant is in breach of its obligation(s) under the Contract, 

without your needing to prove or show grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the …. day of ……, 2… 
2
, and any demand for payment under it 

must be received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

 

____________________   

[Seal of Bank and signature(s)]  

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product.

                                                           
1
 The Guarantor shall insert the amount of the Retention Money. 

2
 Insert the same expiry date which is 30 days more than the end of Defect Liability Period.  The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need 

to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made 

prior to the expiration date established in the guarantee.  
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Annex-1 

Table of Price Adjustment Data (NA) 
[GCC 44.1] 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of 

Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in 

case of the alternative provision of Bidder proposed value and weighting coefficient. 

Table of Price Adjustment Data (NA) 
[GCC 44.7] 

 

Code Construction 

Material* 

Unit Base Price (NRs/Unit)  **         

(Ex-factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned   in 

the table shall be taken into consideration. 

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in 

Bidding Forms (Section-IV) after verification by the Employer in case of the alternative 

provision of Bidder proposed source and base price. 
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SECTION - VI 

Bill of Quantities 

 

Notes for Unit Rate Contracts: 

Objectives 
The objectives of the Bill of Quantities are 

(a) To provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 

(b) When a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 

to distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 

(a) Preamble; 

(b) Work Items (grouped into parts); 

(c) Day works Schedule;  

d)   Provisional Sums; and 

(d) Summary. 

 

Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 

used for the measurement of any part of the works. 

 

Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost.  General items 

common to all parts of the works may be grouped as a separate section in the Bill of Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates 

quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a day work basis. 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.  

The rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of 
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such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises.  Where such provisional sums or contingency 

allowances are used, the Contract Data should state the manner in which they will be used, and under 

whose authority (usually the Project Manager’s). 

 

Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

These Notes for Preparing Specifications are intended only as information for the Employer or the 

person drafting the Bidding documents.  They should not be included in the final documents. 
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Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer‘s discretion. The cost of any such investigation shall be borne by the 

Contractor. 
 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  
 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  
 

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 
 

10.  The abbreviations and symbols used in this Bill of Quantities are: 

 [Insert as applicable] 
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B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1 

LABOUR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal 

law, iii) Contractor‘s profit, overheads, superintendence, liabilities and insurance and iv) charges 

incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the ―SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ‖. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed 

with the Project Manager, the travelling time from the part of the Site where the Construction Plant was 

located when ordered by the Project Manager to be employed on day work and the time for return journey 

there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 

(i) The rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 

Site.  

(ii) The cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 
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Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the Project Manager‘s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should 

be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 

facilities, attendance, etc.  
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Bill of Quantities 

Project: Kharte Khola Bridge      

Location: Rumjatar-Kuhibhir Road, Okhaldhunga, Koshi Province    

  
S. No. Description of Works Unit Quantit

y 

Rate Rate in Words Amount Remarks 

1 General Items         

 

1.01 
Insurance all complete as per 

Contract LS 1  

 

 

 

1.02 Provision, management, 

removal and reinstatement on 

completion of proper and 

adequate Labor Camps 

including camp house, toilets, 

kitchen along with other 

necessary furnishings and 

safety equipment as 

mentioned in the specification 

/ Special Provision of the 

Contract.  [OHS Specification] 

LS 1  

 

 

 

1.03 Provisional Sum 
PS 1 500,000.00 

Five lakhs 500,000.00  

1.04 Providing and erecting of 

Bridge notice board. No. 1  

 
 

 

Total (1)    

    2 
Substructure    

   

 

 

2.01 

Supply and place M25/20 grade 

concrete including mixing, 

laying, compacting and curing 

all complete (2000) 

CM 14.98 

  

   

2.02 Supplying, Cutting, bending, 

placing of reinforcement (HYSD 

bars) in position as shown in 

the drawings and binding by 

wires as specified in the 

specification.  (2014) 

MT 0.23 

 

 

 
 

Total (2)    

    3 Superstructure       
 

 

3.01 

Providing and placing machine 

mixed Reinforeced/pre-

stressed cement concrete  for 

superstructure including 

compaction, curing, testing and 
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lead 30 m. etc. all complete. 

[2000] 

a)  M45/20 CM 117.54 
 

  
 

b) M25/20 CM 40.01     

3.02 Supplying, Cutting, bending, 

placing of reinforcement (HYSD 

bars) in position as shown in 

the drawings and binding by 

wires as specified in the 

specification.  (2014) 

MT  25.32   

 

 

3.03 Assembling & erecting 

structural steel (E 350 as per IS 

2062:2011) 

components/elements of steel 

including HSFG nut and bolt of 

grade 8.8, gusset plate, 

including detailed design, shop 

drawings, facilities for 

inspection & testing and trial 

assembling all complete as per 

specification.[2200] 

MT  63.10   

 

 

3.04 Providing, fabricating, 

assembling & erecting 

structural steel (E 350 as per IS 

2062:2011) 

components/elements of steel 

including HSFG nut and bolt of 

grade 8.8, gusset plate, 

including detailed design, shop 

drawings, facilities for 

inspection & testing and trial 

assembling all complete as per 

specification.[2200] 

MT  46.90   

 

 

3.05 Providing and laying of a strip 

seal expansion joint with its 

design, all complete as per 

approved Drawings and 

Technical specifications. [1901]  

RM 16.80   

 

 

3.06 Supplying, fitting and fixing in 

position true to line and level 

bearing  including  all necessary 

axilliary and incidental works 

NOS 4.00   
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etc. complete as per drawing 

and specification.[1902] 

3.07 Supply and fixing in position 

50mm dia GI pipe (Medium 

class) railings as per drawings. 

(3100) 

RM 293.40   

 

 

3.08 Painting Two Coats on 

Concrete surfaces Providing 

and Painting two coats after 

filling the surface with 

synthetic enamel paint in all 

shades on concrete/plaster 

surfaces as per Drawing and 

Technical Specifications.[1501] 

SM 42.56   

 

 

3.09 Providing and fixing Drainage 

Spouts complete as per 

Drawing and Technical 

specifications. 

NOS 16.00   

 

 

Total (3)    

4 Approach Road and Protection 

Work 
        

  

 

 

4.01 

Embankment / filling with 

suitable material including 

excavation for obtaining fill 

material, transportation, laying, 

compacting all complete. 

CM  864.00  

 

 

 

 

 

 

4.02 

Road way excavation including 

disposal upto 10m and lift upto 

1.5 m etc. all complete as per 

specification in BMS 

CM  360.00  

 

 

 

 

 

 

4.03 

Excavation for foundation (for 

road structures / protection 

works) through all types of soil 

including relevant lift and 

disposal upto 20m. [900] 

CM  135.00  

 

 

 

 

 

 

4.04 

Construction of gabion works 

by providing & laying, heavy 

zinc coated GI mesh wire 

10SWG, Selvedge wire 7SWG & 

Binding wire 12SWG,fabricating 

boxes in hexagonal mesh size 

100mmx120mm, supply & 

CM  607.50  

 

 

 

 



131 
 

filling stones, lying lids all 

complete works [2400] 

 

4.05 
Providing and laying RRM in 

cement mortar (1:4) including 

scaffolding, curing, preparation 

of  mortar etc., all complete, 

mortar 35% [2600] for side 

drains, retaining walls. 

CM  100.00  

 

 

 

 

 

 

 

4.06 

Providing, laying, spreading, 

watering, levelling and 

compaction of natural sand 

gravel subbase grading as per 

table 12.1 of standard 

specification[1200 

CM  180.00  

 

 

 

 

4.07 Providing, Laying and fixing of 

Geo-Textile all complete as per 

specification. 

m2  120.00  

  
 

 

4.08 Providing and installation of 

150mmx150mm 1.5mm long 

delineators (road way 

indicators, hazard markers, 

object marker), 80-100cm high 

above ground level, painted 

black and white in 20 cm wide 

strips, buried or pressed into 

the ground and conforming to 

the drawings and technical 

specifications. 

Nos

 

  

 

   40 

  
 

 

4.09 Environment works ( Stone 

paving on Slope Portion and 

Plantation works ) 

LS    1 

  
 

 

Total 4    

TOTAL(1+2+3+4)   

VAT 13%   

GRAND TOTAL   

 


