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10.

11.

INVITATION FOR BIDS

First Date of Publication: 2078/12/01 (15 March 2022)
Identification for Bids: MLRBP-IV/75/2022/WS

The Swiss Agency for Development and Cooperation (SDC) is providing  Technical Assistance (TA) to the
Government of Nepal (GoN) for the implementation of the Motorable Local Roads Bridge Programme, Phase-
IV in all 7 provinces

On behalf of the SDC, CIAS-MEH JV is providing Technical Assistance through the Local Roads Bridge Support
Unit (LRBSU), now invites bids for the “Construction of the post-tensioned steel truss superstructure” of Badigad
Khola Bridge, Gulmi along Badagaun-Wami Road under national competitive bidding.

The works consist of (i)Fabrication of required additional steel truss parts, (ii) Transportation and erection of the
already fabricated truss, post-tensioning of the truss (iii) Casting of deck slab and (iv) other works as indicated
in the Bidding document.

The interested bidders may obtain further information from the office of MLRBP-IV-LRBSU, Manbhawan,
Lalitpur, email: mirbp@Irbpnepal.org, Phone: 5449589/ 9848801613. A complete set of Bidding Documents can
be downloaded from www.Irbpnepal.org

Under the Single Stage, Two Envelope Procedure, Bidders are required to submit simultaneously two separate
sealed envelopes, one containing (i) the Technical Bid and the other (ii) the Price Bid, both in turn enclosed in
one sealed outer envelope.

A Bid must be valid for a period of 90 days after bid opening and must be accompanied by a bid security in the
form of acceptable bank guarantee, amounting to a minimum of 500,000.00 NRs, which shall be valid for 30
days beyond the validity period of the bid which is July 22 2022.

The separately sealed “Technical Bid” and the “Price Bid”, which are sealed in one outer envelope must be
submitted on 15:00 Hrs. on March 31, 2022. Bid/s received after this deadline will be rejected.

As a part of Qualification and Eligibility Criteria, the bidder must be either;

a civil contractor with Specific Construction Experience as stated in Bid Document, making a joint-venture
with a steel fabrication firm, preferably with some kind of co-ownership between the civil contractor and the
steel fabrication company OR

a steel bridge fabricator with Specific Construction Experience as stated in Bid Document making a steel
bridge fabricator with Specific Construction Experience as stated in Bid Document making a steel bridge
fabricator making OR

a joint venture with a civil construction firm with Specific Construction Experience as stated in Bid Document

If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall
be considered as the last date. In such case the validity period of the bid security shall remain the same as
specified for the original last date of bid submission.

The Technical bids will be opened in the presence of Bidders' representatives who choose to attend at 16:00
Hrs. on March 31, 2022 at the office of Local Roads Bridge Support Unit (MLRBP-IV LRBSU), Manbhawan,
Lalitpur.

The employer reserves the right to accept or reject, wholly or partly any or all the bids without assigning any
reason, whatsoever.

Local Roads Bridge Support Unit (LRBSU), Manbhawan, Lalitpur, Nepal
Email:mirbp@Irbpnepal.org



http://www.lrbpnepal.org/
http://www.bolpatra.gov.np/egp%20on%20or%20before%2012:00
mailto:mlrbp@lrbpnepal.org
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Section I: Instructions to Bidders

A. General

1. Scope of Bid | 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document
for the procurement of Works as specified in Section VI (Works
Requirements). The name, identification, and number of Contracts of
the National Competitive Bidding (NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(a)the term “in writing” means communicated in written form and delivered
against receipt;
(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

2. Source of 2.1 GoN Funded: In accordance with its annual program and budget, approved

Funds by the GoN, the implementing agency indicated in the BDS plans to apply
a portion of the allocated budget to eligible payments under the contract(s)
for which this Bidding Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual
program and budget, approved by the public entity, the implementing
agency indicated in the BDS plans to apply a portion of the allocated
budget to eligible payments under the contract(s) for which this Bidding
Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter
called “funds”) from the Development Partner (hereinafter called “the DP”)
indicated in the BDS toward the cost of the project named in the BDS. The
GoN intends to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the
GoN and upon approval by the DP in accordance with the terms and
conditions of the financing agreement between the GoN and the DP
(hereinafter called the “Loan/Grant Agreement”), and will be subject in all
respects to the terms and conditions of that Loan/Grant Agreement. No
party other than the GoN shall derive any rights from the Loan Agreement
or have any claim to the funds.

3. Fraud and 3.1 Procuring Entities as well as Bidders, suppliers and contractors and their
Corruption sub-contractors shall adhere to the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this:

(a) the Employer adopts, for the purposes of this provision, the terms as
defined below:




() “corrupt practice” means the offering, giving, receiving,
or soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including

a misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit
or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party or
the property of the party to influence improperly the actions of a

party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose, including
influencing improperly the actions of another party.

v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
investigation; (b) making false statements to investigators in order
to materially impede an investigation; (c) failing to comply with
requests to provide information, documents, or records in
connection with an investigation; (d) threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the
investigation; or (e) materially impeding GoN/DP’s contractual
rights of audit or access to information; and

vi) “integrity violation” is any act which violates Anticorruption
Palicy, including (i) to (v) above and the following: abuse, conflict of
interest, violations of GoN/DP sanctions, retaliation against
whistleblowers or withesses, and other violations of Anticorruption
Policy, including failure to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that the

Bidder recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations in competing for the contract;

©

(d)

DPwill cancel the portion of the financing allocated to a contract if it
determines at any time that representative(s) of the GoN or of a
beneficiary of DP-financing engaged in corrupt, fraudulent, collusive,
or coercive practices or other integrity violations during the procurement
or the execution of that contract, without the GoN having taken timely
and appropriate action satisfactory to DP to remedy the situation.

DP will impose remedial actions on a firm or an individual, at any time,
in accordance with DP's Anticorruption Policy and related Guidelines
(as amended from time to time), including declaring ineligible, either
indefinitely or for a stated period of time, to participate in DP-financed,
-administered, or -supported activities or to benefit from an DP-
financed, -administered, or -supported contract, financially or




otherwise, if it at any time determines that the firm or individual has,
directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the GoN/DP, if so
required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following
acts with an intenton to influence the implementation
of the procurement process or the procurement agreement :

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in  such
act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the
person or the property of any person to be involved in the
procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive
bid price with an intention to deprive the Employer the benefit of
open competitive bid price,

(g) Contacting the Employer with an intention to influence the
Employer with regards to the bids or interference of any kind in
examination and evaluation of the bids during the period from the time
of opening of the bids until the notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a
Bidder for a period of one (1) to three (3) years for its conduct including on
the following grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies
the Bidder from patrticipating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was
based on false or misrepresentation of Bidders qualification
information,

(c)if it at any time determines that the firm has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for, or in executing, a GoN/DP-financed
contract.

(d) if the Successful Bidder fails to sign the Contract.
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3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO) and/or the DP in case of DP funded project,
may be ineligible to bid for a contract during the period determined by the
GoN, PPMO and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already
declared blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not
be eligible bidder.

3.6Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3
and 72.3()).

4.Eligible
Bidders

4.1 A Bidder may be a natural person, private entity, or government owned entity
subject to ITB 4.5 or any combination of them in the form of a Joint Venture
(JV) under an existing agreement, or with the intent to constitute a legally-
enforceable joint venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms. Maximum number
of JV shall be as specified in the BDS. and

(b) the JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the
JV during the bidding process and, in the event the JV is awarded
the Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality
of an eligible country, in accordance with Section V (Eligible Countries).
A Bidder shall be deemed to have the nationality of a country if the Bidder
is a citizen or is constituted, or incorporated, and operates in conformity with
the provisions of the laws of that country. This criterion shall also apply to
the determination of the nationality of proposed sub-contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict
of interest shall be disqualified. A Bidder may be considered to be in a conflict
of interest with one or more patrties in this bidding process, if any of, including
but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of
them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to material
information about or improperly influence the Bid of another
Bidder, or influence the decisions of the Employer regarding this bidding
process; or

(e) a Bidder participates in more than one bid in this bidding process
either individually or as a partner in a joint venture. This will result in
the disqualification of all Bids in which it is involved. However, subject to




any finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this
does not limit the participation of the same subcontractor in more than
one bid; or

() a Bidder or any of its affiliated entity, participated as a consultant in the
preparation of the design or technical specifications of the works that
are the subject of the Bid; or

(g) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer as Engineer for the Contract.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance
with ITB 3, at the date of the deadline for bid submission or thereafter, shall
be disqualified. A firm shall not be eligible to participate in any
procurement activities under an DP-financed, -administered, or -
supported project while under temporary suspension or debarment by DP
pursuant to the DP's Anticorruption Policy (see ITB 3), whether such
debarment was directly imposed by the DP, or enforced by other DPs
pursuant to the Agreement for Mutual Enforcement of Debarment
Decisions. A bid from a temporary suspended or debarred firm will be
rejected.

4.5 Enterprises owned by Government shall be eligible only if they can
establish that they are legally and financially autonomous and operate
under commercial law, and that they are not a dependent agency of the
GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory
to the Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(@) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the United
Nations, Nepal prohibits any import of goods or Contracting of works
or services from that country or any payments to persons or entities in
that country. Where Nepal prohibits payments to a particular firm or
for particular goods by such an act of compliance, that firm may be
excluded,;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is
satisfied that such exclusion does not preclude effective competition
for the supply of goods or related services required,;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP
in relation to their guidelines or appropriate provisions on
preventing and combating fraud and corruption in projects financed
by them.

4.8 In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

5. Eligible

5.1 The materials, equipment and services to be supplied under the
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Materials,
Equipment
and Services

Contract shall have their origin in any source countries as defined in
accordance with Section V (Eligible Countries) and all expenditures under
the Contract will be limited to such materials, equipment, and services. At
the Employer’s request, Bidders may be required to provide evidence
of the origin of materials, equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced, or manufactured,
and from which the services are provided. Materials and equipment
are produced when, through manufacturing, processing, or substantial
or major assembling of components, a commercially recognized product
results that differs substantially in its basic characteristics or in purpose or

utility from its components.

B. Contents of Bidding Documents

6. Sections of
Bidding
Document

6.1 The Bidding Document consist of Parts I, Il, and lll, which include all
the Sections indicated below, and should be read in conjunction with any
Addenda issued in accordance with ITB 8.

PART | Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il  Bid Data Sheet (BDS)
Section Il Evaluation and Qualification Criteria (EQC)
Section IV  Bidding Forms (BDF)
Section V  Eligible Countries
PART Il Requirements
Section VI Works Requirements (WRQ)
Section VIl  Bill of Quantities (BOQ)

PART Il Conditions of Contract and Contract Forms
Section VIII General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and theirAddenda, if they were not obtained directly from the
source stated by the Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document and to furnish with its bid all
information and documentation as is required by the Bidding Documents.
Failure to furnish all information or documentation required by the Bidding
Document may result in the rejection of the bid.

7. Clarification
of Bidding
Document,
Site Visit, Pre-
Bid Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document
shall contact the Employer in writing at the Employer’s address indicated in
BDS or raise any question or curiosity during the pre-bid meeting if
provided for in accordance with ITB 7.4.The Employer will respond in
writing to any request for clarification, provided that such request is
received within the period as mentioned in ITB 7.5. The Employer shall
forward copies of its response to all Bidders who have acquired the Bidding




Document in accordance with ITB 6.3, including a description of the
inquiry but without identifying its source. Should the Employer deem it
necessary to amend the Bidding Document as a result of a request for
clarification, it shall do so following the procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the bid and entering into
a Contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder's own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose
of such visit, but only upon the express condition that the Bidder, its
personnel, and agents will release and indemnify the Employer and its
personnel and agents from and against all liability in respect thereof, and will
be responsible for death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result of
the inspection.

7.4 The Bidder’'s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at
that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the
Employer as mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions
raised, without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be transmitted
promptly to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3. Any modification to the Bidding Document that
may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an addendum pursuant
to ITB 8 and not through the minutes of the pre-bid meeting.

7.7 Non attendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendment
of Bidding
Document

8.1 At any time prior to the deadline for submission of bids, the Employer
may amend the Bidding Document by issuing agenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document
from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to ITB
22.2
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C. Preparation of Bids

9. Cost of
Bidding

9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the bidding
process.

10. Language
of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided they
are accompanied by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. Documents
Comprising
the Bid

11.1  The Bid shall comprise two envelopes submitted simultaneously, one
called the Technical Bid containing the documents listed in ITB 11.2 and
the other the Price Bid containing the documents listed in ITB 11.3, both
envelopes enclosed together in an outer single envelope.

11.2 The Technical Bid shall comprise the following:

(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’s option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(9) Bids submitted by a Joint Venture shall include a copy of the Joint
Venture Agreement entered into by all partners. Alternatively, a
Letter of Intent to execute a Joint Venture Agreement in the event
of a successful Bid shall be signed by all partners and submitted
with the Bid, together with a copy of the proposed agreement.
The Joint Venture agreement, or letter of intent to enter into a
Joint Venture including a draft agreement shall indicate at least
the parts of the Works to be executed by the respective partners;
and

(h) any other required documents, which is not against the provision
of Procurement Act/Regulation/Directives and Standard Bidding
Document issued by PPMO as specified in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and
ITB 14, or as stipulated in the BDS;




(c) alternative price Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted
documents.

12. Letter of Bid
and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents
listed under ITB 11, shall be prepared using the relevant forms in Section
IV (Bidding Forms) and in Section VII (Bill of Quantities). The forms must be
completed without any alterations to the text, and no substitutes shall be
accepted. All blank spaces shall be filled in with the information requested.

13. Alternative
Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not be
considered.

13.2 When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of evaluating
different times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4
below, Bidders wishing to offer technical alternatives to the requirements
of the Bidding Document must first price the Employer's design as
described in the Bidding Document and shall further provide all
information necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives,
if any, of the lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such parts
will be identified in the BDS and described in Section VI (Works
Reguirements). The methaod for their evaluation will be stipulated in Section
[l (Evaluation and Qualification Criteria).

14. Bid Prices
and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price
Bid and in the Schedules shall conform to the requirements specified
below.

14.2 The Bidder shall submit a bid for the whole of the works described
in ITB 1.1 by filling in prices for all items of the Works, as identified in
Section VII (Bill of Quantities). In case of Unit Rate Contracts, the Bidder
shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the Bidder
will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of
the Bid, excluding any discounts offered. Absence of the total price in the
Letter of Price Bid or the Bid Price in the Bill of Quantities shall result in
rejection of the Bid.
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14.4 The Bidder shall quote any discounts and the methodology for their
application in the Letter of Price Bid, in accordance with ITB 12.1.

14.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any
combination of Contracts (packages). Bidders wishing to offer any price
reduction for the award of more than one Contract shall specify in their
bid the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Price reductions or discounts shall
be submitted in accordance with ITB 14.4, provided the Bids for all
Contracts are submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract,
the prices quoted by the Bidder shall be fixed. If the prices quoted by the
Bidder are subject to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract, the Bidder
shall furnish the indices and weightings for the price adjustment formulae
in the Table of Adjustment Data in Section 1V (Bidding Forms) and the
Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 30 days prior to the
deadline for submission of bids, shall be included in the rates and prices
and the total bid price submitted by the Bidder.

15. Currency of
Bid and
Payment

15.1 The currency of the bid and payment shall be in Nepalese Rupees.

16. Documents
Comprising the
Technical
Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement
of work methods, equipment, personnel, schedule and any other
information as stipulated in Section IV (Bidding Forms), in sufficient
detail to demonstrate the adequacy of the Bidders’ proposal to meet
the work requirements and the completion time.

17. Documents

17.1 To establish its qualifications to perform the Contract in accordance

IEr]Stainslr;ﬁng_ with Section Ill (Evaluation and Qualification Criteria) the Bidder shall
theQualificatio provide the information requested in the corresponding information
no ofthe h included in Section IV (Bidding F
Bidder sheets included in Section IV (Bidding Forms).
18. Period of 18.1 Bids shall remain valid for the period specified in the BDS after the bid

Validity of Bids

submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, it shall
also be extended 30 days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its bid




security. A Bidder granting the request shall not be required or permitted
to modify its Bid and to include any additional conditions against the
provisions specified in Bid Documents.

19. Bid Security

19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as
specified in the BDS. In case of e-submission of bid, the Bidder shall upload
scanned copy of Bid security letter at the time of electronic submission of the
bid. The Bidder accepts that the scanned copy of the Bid security shall, for all
purposes, be equal to the original. The details of original Bid Security and the
scanned copy submitted with e-bid should be the same otherwise the bid shall
be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(@ an unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in
BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
Forms) or in another Form acceptable to the employer. The form must include
the complete name of the Bidder. The bid security shall be valid for minimum thirty
(30) days beyond the original validity period of the bid, or beyond any period of
extension if requested under ITB 18.2.

19.3 The bid security issued by any foreign Bank outside Nepal must be
counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant
bid security shall be rejected by the Employer as nonresponsive. In case of
e- Submission, if the scanned copy of an acceptable Bid Security letter is not
uploaded with the electronic Bid then Bid shall be rejected.

19.5 The bid security of unsuccessful Bidders shall be returned within three days,
once the successful Bidder’'s furnishing of the required performance
security and signing of the Contract Agreement pursuant to ITB 40.1
and 41.1

19.6 The bid security shall be forfeited if:
GoN funded :

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 18.2:

(i) during the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of electronic submission;

(i) from the period twenty-four hours prior to bid submission deadline up
to the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of hard copy submission.
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(b)a Bidder changes the prices or substance of the bid while providing
information pursuant to clause 27.1;

(c) aBidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:
(i) furnish a performance security in accordance with ITB 40.1;
(i) sign the Contract in accordance with ITB 41.1; or
(i) accept the correction of arithmetical errors pursuant to clause 33.1
DP funded:
The bid security shall be forfeited

(a) if a Bidder withdraws its bid during the period of bid validity specified
by the Bidder on the Letters of Technical Bid and Price Bid, except
as provided in ITB 18.2; or

(b) if the successful Bidder fails to
@i furnish a performance security in accordance with ITB 40.1; or
(i) sign the Contract in accordance with ITB 41.1;
(i) accept arithmetical corrections in accordance with ITB 33.1;

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint
Venture that submits the bid. If the Joint Venture has not been legally
constituted at the time of bidding, the Bid Security shall be in the names
of all future partners as named in the letter of intent mentioned in ITB 4.1.

20. Format and
Signing of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one
original of the Price Bid comprising the Bid as described in ITB 11 and
clearly mark it “ORIGINAL — TECHNICAL BID” and “ORIGINAL -
PRICE BID.” Alternative bids, if permitted in accordance with ITB 13,
shall be clearly marked “ALTERNATIVE”. In addition, the Bidder shall
submit copies of the bid in the number specified in the BDS, and clearly
mark each of them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevalil.

In case of e-submission of bid, the Bidder shall submit his bid
electronically in PDF or web forms files as specified in ITB Clause
21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the bid, except for un amended
printed literature, shall be signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be
valid only if they are signed or initialed by the person signing the bid.




D. Submission and Opening of Bids

21. Sealing and | 21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by
I\B/I_glrklng of electronic or by mail/by hand/by courier. Procedures for submission,
1as sealing and marking are as follows:

(&) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the
Price Bid and each copy of the Technical Bid and Price Bid, including
alternative bids, if permitted in accordance with ITB 13, in separate
sealed envelopes, duly marking the envelopes as “ORIGINAL
TECHNICAL BID”, “ORIGINAL - PRICE BID”, “ALTERNATIVE” and
“COPY No. — TECHNICAL BID” and “COPY NO. PRICE BID” These
envelopes containing the original and the copies shall then be
enclosed in one single envelope.

(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedure specified in this clause.

i. The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure
specified in e-GP guideline.

ii. Interested bidders may either purchase the bidding
document from the Employer's office as specified in the
Invitation for Bid (IFB) or bidders may download the IFB
and bidding document from e-GP system.

ii.  The registered bidders need to maintain their profile data
required during preparation of bids.

iv. In order to submit their bids the cost of the bidding
document can be deposited as specified in IFB. In addition,
electronic scanned copy (.pdf format) of the bank deposit
voucher/cash receipt should also be submitted along with
the technical bid.

v.  The bidder can prepare their technical and price bids using
data and documents maintained in bidder’s profile and
forms/format provided in bidding document by Employer.
The bidder may submit bids as a single entity or as a joint
venture. The bidder submitting bid in joint venture shall
have to upload joint venture agreement along with
partner(s) Bolpatra ID provided during bidder’s registration.

vi.  Bidders (all partners in case of JV) should update their
profile data and documents required during preparation
and submission of their technical bids.

vii.  In case of bid submission in JV, the consent of the partners
shall be obtained through the confirmation link sent to the
registered email address and the partners shall have to
acknowledge their confirmation.

The required forms and documents shall be part of technical bids.

No. | Document Requirement Remarks

1. Letter of Technical Bid | Mandatory PDF

2. Bid Security/Bank | Mandatory PDF
Guarantee



https://www.bolpatra.gov.np/egp
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3. Company registration| Mandatory PDF
Certificate

4. VAT registration| Mandatory  for | PDF

Certificate domestic
bidders

5. Business Registration| Mandatory PDF
Certificate

6. Tax Clearance | Mandatory  for | PDF
Certificate/Tax return | domestic
submission bidders
evidence/evidence of
time extension

7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost | Mandatory PDF
of bid document
9. | Jaint venture| Mandatory in | PDF
agreement case of
JV Bids Only
10. | Qualification Mandatory Using profile data(financial
Documents details, contract details etc.)
and Technical Proposal
11. | Additional documents] | If applicable PDF
specified in ITB 11.2
(h)
The required forms and documents shall be part of price bids.
No. | Document Requirement | Remarks
1. Letter of Price Bid Mandatory PDF
2. | Completed Bill of Quantities (BoQ) | Mandatory Online Forms
3. Price Adjustment Table If applicable Online Forms
4. Additional Documents specified in| If applicable PDF
ITB 11.3 (d)

Note:

a) Bidders (all partners in case of JV) should verify/update their profile

viii.

documents as appropriate for the specific bid before submitting their bid
electronically.

After providing all the details and documents, two separate bid
response documents i.e technical bids and price bids will be
generated from the system. Bidders are advised to download and
verify the response documents prior to bid submission.

For verifying the authentic user, the system will send one time
password (OTP) in the registered e-mail address of the bidder.
System will validate the OTP and allow bidder to submit their bid.
Electronically submitted bids can be modified and/or withdrawn
through system. The bidder may modify their bids multiple times
online within bid submission date and time specified in e-GP system.
Once a Bid is withdrawn, bidder won’t be able to submit another bid
response for the same bid.




xi. ~ The Bidder/ Bid shall meet the following requirements and conditions

for e-submission of bids;

aa) The e-submitted bids must be readable through PDF reader.

bb) The facility for submission of bid electronically through e-
submission is to promote transparency, non-discrimination,
equality of access, and open competition in the bidding process.
The Bidders are fully responsible to use the e- submission facility
properly in e-GP system as per specified procedures and in no
case the Employer shall be held liable for Bidder's inability to use
this facility.

cc) When a bidder submits electronic bid through the PPMO e-GP
portal, it is assumed that the bidder has prepared the bid by
studying and examining the complete set of the Bidding
documents including specifications, drawings and conditions of
contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process
indicated in BDS 1.1; and

21.3 The outer envelope and the inner envelope containing Technical Proposal
shall bear a warning not to open before the time and date for the opening of
Technical Bid in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to
open until advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature opening of
the bid.

22. Deadline
for Submission
of Bids

22.1 Bids must be received by the Employer at the address and no later than
the date and time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal
Standard Time as set out in the server. The e-procurement system will
accept the e-submission of bid from the date of publishing of notice and
will automatically not allow the e-submission of bid after the deadline for
submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to the
deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any bid received by the
Employer after the deadline for submission of bids shall be declared late,
rejected, and returned unopened to the Bidder.

24. Withdrawal,

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it
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and
Modification of
Bids

has been submitted either in hard copy or by e-submission. Once a Bid is
withdrawn, bidder shall not be able to submit another bid for this bidding
process. Procedures for withdrawal or modification of submitted bids are
as follows:

(i) Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice
in a sealed envelope, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance with ITB
20.2. The corresponding modification of the bid must accompany
the respective writtennotice. All notices must be:

(aa)prepared and submitted in accordance with ITB 20 and ITB
21,and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty four hour prior to the deadline
prescribed for submission of bids, in accordance with ITB 22.

DP Funded:

A Bidder may withdraw or modify its Bid — Technical or Price — after it
has been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the authorization
in accordance with ITB 20.2, (except that withdrawal notices do not
require copies). The corresponding modification of the Bid must
accompany the respective written notice. All notices must be

i) prepared and submitted in accordance with ITB 20 and ITB 21

(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” and “MODIFICATION;” and

ii) received by the Employer prior to the deadline prescribed for

submission of Bids, in accordance with ITB 22.

ii) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using
the forms and instructions provided by the system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not
be opened. In case of hard copy submission, the Bid will be returned
unopened to the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified
in the interval between 24 hours prior to the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder
on the Letter of Bid or any extension thereof.

(ii) In case of e-submitted bids no bids shall be withdrawn or modified in the
interval between deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Technical
Bid and Price Bid or any extension thereof.

DP Funded:
No Bid may be withdrawn or modified in the interval between the deadline for




submission of Bids and the expiration of the period of bid validity specified by
the Bidder on the Letters of Technical Bid and Price Bid or any extension
thereof.

24.4 Except in case of any modification or correction in bid document made
by procuring entity, Bidder may submit request for withdrawal or
modification only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already
been modified;except in case of any modification or correction in bid
document by procuring entity.

24.6 Request for withdrawal or modification must be made through the same
medium of submission. Request for withdrawal or modifications through
different medium shall not be considered.

25. Bid
Opening

25.1 The Employer shall open the Technical Bids in public at the address, on the
date and time specified in the BDS in the presence of Bidders™ designated
representatives who choose to attend. The Price Bids will remain
unopened and will be held in custody of the Employer until the specified
time of their opening. If the Technical Bid and Price Bid are submitted
together in one envelope, the Employer shall reject the entire Bid.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP
system allows the Employer to download the e-submitted technical bid
only after bid opening date and time after login simultaneously by at least
two members of the Bid Opening Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the
same time and date as specified above. Electronic Bids shall be opened
one by one and read out. The e-submitted technical bids must be
readable through open standards interfaces. Unreadable and or partially
submitted bid files shall be considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be Permitted unless the
corresponding withdrawal notice contains a valid authorization to request
the withdrawal and is read out at bid opening. Next, envelopes marked
“‘MODIFICATION"shall be opened and read out with the corresponding
bid. No Technical Bid and/or Price Bid modification shall be permitted
unless the corresponding modification notice contains a valid
authorization to request the modification and is read out and recorded at
bid opening. Only the Technical Bid, both Original as well as Modification,
are to be opened, read out, and recorded at the opening. Price Bids, both
Original and Modification, will remain unopened in accordance with ITB
25.1.

25.5 All other envelopes holding the Technical Bid shall be opened one at
a time, reading out: the name of the Bidder; whether there is a
modification; the presence of a bid security and any other details as the
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Employer may consider appropriate.

Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation.

No bid shall be rejected at opening of Technical Bids except for late bids,
in accordance with ITB 23.1.

25.6The Employer shall prepare a record of the opening of Technical Bids that
shall include, as a minimum: the name of the Bidder and whether there is a
withdrawal, or modification; and the presence or absence of a bid security.
The Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’'s signature on the record shall not
invalidate the contents and effect of the record.

25.7 Atthe end of the evaluation of the Technical Bids, the Employer will invite
bidders who have submitted substantially responsive Technical Bids and
who have been determined as being qualified for award to attend the
opening of the Price Bids. The date, time, and location of the opening of
Price Bids will be advised in writing by the Employer. Bidders shall be
given at least 7 days notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on
the grounds of their Technical Bids being substantially nonresponsive to
the requirements of the Bidding Document and return their Price Bids
unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who
submitted substantially responsive Technical Bids, in the presence of
Bidders’ representatives who choose to attend at the address, on the
date, and time specified by the Employer. The Bidder’s representatives
who are present shall be requested to sign a register evidencing their
attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and
the following read out and recorded:

(&) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out
and recorded during the opening of Price Bids shall be considered for
evaluation. No Bid shall be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that
shall include, as a minimum, the name of the Bidder, the Bid Price (per
lot if applicable), any discounts, modifications and alternative offers. The
Bidders’ representatives who are present shall be requested to sign the
record. The omission of a Bidder's signature on the record shall not




invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids

26.
Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of Contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with
such process until information on Contract award is communicated to all
Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the
bids or Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification
of Bids

27.1 To assist in the examination, evaluation, and comparison of the
Technical and Price Bids, the Employer may, at its discretion, ask any
Bidder for a clarification of its Bid. Any clarification submitted by a Bidder
that is not in response to a request by the Employer shall not be considered.
The Employer’s request for clarification and the response shall be in writing.
No change in the substance of the Technical Bid or prices in the Price Bid
shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Price
Bids, in accordance with ITB 33. In case of e-submission of bid, upon
notification from the employer, the bidder shall also submit the original of
documents comprising the Technical and Price Bid as per ITB 11.2 and ITB
11.3 for verification of submitted documents for acceptance of the e-
submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

28. Deviations,

28.1 During the evaluation of bids, the following definitions apply:

Reservations, o . T o
and (a) “Deviation” is a departure from the requirements specified in the Bidding
Omissions Document,
(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and
(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.
29. o 29.1The Employer shall examine the Technical Bid to confirm that all
Efxamlgapor; documents and technical documentation requested in ITB 11.2 have
gi(;l'ec nica been provided, and to determine the completeness of each document

submitted.

29.2 The Employer shall confirm that the following documents and
information have been provided in the Technical Bid. If any of these
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documents or information is missing, the offer shall be rejected.
(a) Letter of Technical Bid;
(b) written confirmation of authorization to commit the Bidder;
(c) Bid Security; and

(d) Technical Proposal in accordance with ITB 16

30.
Determination
of
Responsivene
ss of
Technical Bid

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on
the contents of the bid itself, as defined in ITB11.2.

30.2 A substantially responsive Technical Bid is one that meets the requirements
of the Bidding Document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance
of the Works specified in the Contract;

or

(i) limit in any substantial way, inconsistent with the Bidding
Document, the Employer's rights or the Bidder's obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, Technical Proposal, in particular,
to confirm that all requirements of Section VI (Works Requirements) have
been met without any material deviation, reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not subsequently
be made responsive by correction of the material deviation, reservation,
or omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis
of the information in the electronically submitted bid files. If the Bidder
cannot substantiate or provide evidence to establish the information
provided in e-submitted bid through documents/ clarifications as per
ITB Clause 27.1, the bid shall not be considered for further evaluation.

30.6 In Case, a corruption case is being filed to Court against the Natural Person
or Board of Director of the firm/institution /company or any partner of JV,
such Natural Person or Board of Director of the firm/institution /company
or any partner of JV such bidder's bid shall be excluded from the
evaluation, if public entity receives instruction from Government of Nepal.

30.7Except in case of e-submission, the Financial Bid of the bidder, which is
evaluated as substantially non-responsive in technical bid, shall be




returned to the respective bidders.

31.Nonconformit
iesErrors, and
Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive
any non-conformities in the bid that do not constitute a material deviation,
reservation, or omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the Technical Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the Price Bid.
Failure of the Bidder to comply with the request may result in the rejection
of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or
component. The adjustment shall be made using the methods indicated in
Section 1l (Evaluation and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than
fifteen percent of the Bid Price of the bidder pursuant to ITB 31.3, such
bid shall be considered nonresponsive and shall not be involved in
evaluation.

32 Qualification
of the Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of
Technical Bids whether Biddersmeet the qualifying criteria specified in
Section Il (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 17.1.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result
into the disqualification of the Bid, in which event the Employer shall
return the unopened Price Bid to the Bidder.

33. Correction
of
Arithmetical
Errors

33.1 During the evaluation of Price Bids, the Employer shall correct
arithmetical errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit
price and the total price that is obtained by multiplying the unit price and
guantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case
the total price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected;

(c) If there is a discrepancy between the bid price in the Summary of
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Bill of Quantities and the bid amount in item (c) of the Letter of Price
Bid, the bid price in the Summary of Bill of Quantities will prevail and
the bid amount in item (c) of the Letter of Price Bid will be corrected.

(d) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
to an arithmetic error, in which case the amount in figures shall
prevail subject to (a), (b) and (c) above.

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the
correction of errors, its bid shall be disqualified and its bid security shall be
forfeited.

34
Subcontractor
S

34.1 In case of Prequalification, the Bidder's Bid shall name the same
subcontractor as submitted in the prequalification application and
approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for
certain specialized works as indicated in Section Il When subcontracting
is permitted by the Employer, the sub-contractor shall meet the
gualifications criteria as indicated in section IlI.

Sub-contractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into
account the qualification and experience of the sub-contractor) should
meet the qualification criteria.

Bidders may propose subcontracting up to the percentage of total value
of contracts or the volume of works as specified in the BDS.

35. Evaluation
of Price Bids

35.1 The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Value Added Tax , Provisional Sums, and the
provision, if any, for contingencies in the Summary Bill of Quantities, for
Unit Rate Contracts, or Schedule of Prices for lump sum Contracts, but
including Day work items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 33.1;

(c) price adjustment due to discounts offered in accordance with ITB
14.4;

(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section Il (Evaluation
and Quialification Criteria);

35.3 The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Contract, shall not
be taken into account in bid evaluation.




35.4 If this Bidding Document allows Bidders to quote separate prices for
different Contracts, and to award multiple Contracts to a single Bidder,
the methodology to determine the lowest evaluated price of the
Contract combinations, including any discounts offered in the Letter of
Price Bid, is specified in Section Il (Evaluation and Qualification Criteria).

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated
Bid Price is seriously unbalanced or front loaded or extremely low in
the opinion of the Employer, the Employer may require the Bidder to
produce detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis,
taking into consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security be
increased at the expense of the Bidder as mentioned in BDS to protect the
Employer against financial loss in the event of default of the successful
Bidder under the Contractor may consider the bid as non-responsive.

35.6 In case of e-submission bids, the Employer evaluates the bid onthe basis
of the information in the electronically submitted bid files. If the Bidder
cannot substantiate or provide evidence to establish the information
provided in e-submitted bid through documents/ clarifications as per
ITB Clause 27.1, the bid shall not be considered for further evaluation.

35.7 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any partner
of JV, such Natural Person or Board of Director of the firm/institution
/company or any partner of JV such bidder’s bid shall be excluded from the
evaluation, if public entity receives instruction from Government of Nepal.

36. Comparison
of Bids

36.1 The Employer shall compare all substantially responsive bids in
accordance with ITB 35.2 to determine the lowest evaluated bid.

37. Employer’s

37.1 The Employer reserves the right to accept or reject any bid, and to annul

Right to the bidding process and reject all Bids at any time prior to contract award,
Accept Any without thereby incurring any liability to Bidders. In case of annulment,
Bld_, and to all Bids submitted and specifically, bid securities, shall be promptly returned
Reject Any or to the Bidders.
All Bids
F. Award of Contract

38. Award 38.1 The Employer shall award the Contract to the Bidder whose offer has

Criteria been determined to be the lowest evaluated bid and is substantially

responsive to the Bidding Document, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.
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39. Letter of
Intent to
Award the
Contract/Notifi
cation of
Award

39.1 The Employer shall notify the concerned Bidder whose bid has been
selected in accordance with ITB 38.1 within seven days of the selection of
the bid, in writing that the Employer has intention to accept its bid and the
information regarding the name, address and amount of selected bidder
shall be given to all other bidders who submitted the bid.

39.2 If no bidder submits an application pursuant to ITB 42 within a period of
seven days of the notice provided under ITB 39.1, the Employer shall,
accept the bid selected in accordance with ITB 38.1 and Letter of
Acceptance shall be communicated to the selected bidder prior to the
expiration of period of Bid validity, to furnish the performance security and
sign the contract within fifteen days.

39.3 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any partner
of JV, such Natural Person or Board of Director of the firm/institution
/company or any partner of JV such bidder’s bid shall be excluded from
the evaluation, if public entity receives instruction from Government of
Nepal.

40.
Performance
Security and
Line of Credit

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the performance security in
accordance with the Conditions of Contract, subject to ITB 35.5, as specified
below from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal using Sample Form for the
Performance Security included in Section X (Contract Forms), or another
form acceptable to the Employer. The performance security issued by any
foreign Bank outside Nepal must be counter guaranteed by Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent
below the approved cost estimate, the performance security amount shall be 5
(five) percent of the bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount =[(0.85 x Cost Estimate —Bid Price) x 0.5] +
5% of Bid Price.

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.

Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the Letter of Commitment for
Bank’s Undertaking for Line of Credit of the amount as specified in the BDS,
using Sample Form for the Line of Credit included in Section X (Contract
Forms) at the time of contract agreement.

40.2 Failure of the successful Bidder to submit the above-mentioned




Performance Security and Line of Credit or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the bid security. In that event the Employer may
award the Contract to the next lowest evaluated Bidder whose offer is
substantially responsive and is determined by the Employer to be qualified
to perform the Contract satisfactorily. The process shall be repeated
according to ITB 39.

41 Signing of
Contract

41.1 The Employer and the successful Bidder shall sign the Contract
Agreement within the period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of
the award on its notice board and make arrangement for causing such
notice to be affixed on the notice board also of the District Coordination
Committee, District Administration Office, Provincial Treasury and
Controller Office and District Treasury and Controller Office. The
Employer may make arrangements to post the notice into its website, if it
has; and if it does not have, into the website of the Public Procurement
Monitoring Office, identifying the bid and lot numbers and the following
information: (i) the result of evaluation of bid; (ii) date of publication of
notice inviting bids; (iii) name of newspaper; (iv) reference number of
notice; (v) item of procurement; (vi) name and address of bidder making
contract and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to
ITB 39.1 unsuccessful bidders may request in writing to the Employer for
a debriefing seeking explanations on the grounds on which their bids
were not selected. The Employer shall promptly respond in writing to
any unsuccessful Bidder who, requests for debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated
ITB 40.1, the Public Procurement Monitoring Office shall blacklist the bidder
on recommendation of the Public Entity.

42. Complaint
and Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or thedecision
made by the Employer in opening of the price bid or the intention to award
the Contract, it may file an application to the Chief of the Public Entity
or Public Procurement Monitoring Office or office established as per
Clause 145(a) of the Public Procurement Regulation within Seven (7) days
of providing the notice under ITB 25.8 and ITB 39.1 by the Public Entity,
for review of the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not
be processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving
the application, give its decision with reasons, in writing pursuant to
ITB 42.1:

(@ whether to suspend the procurement proceeding and indicate the
procedure to be adopted for further proceedings; or

(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid amount
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up to the value as stated in 42.4.

42.4 If the Bidder is not satisfied with the decision of the Public Entity in
accordance with ITB 42.3, is not given within five (5) days of receipt of
application pursuant to ITB 42.1, it can, within seven (7) days of receipt
of such decision, file an application to the Review Committee of the
GoN, stating the reason of its disagreement on the decision of the chief
of Public Entity and furnishing the relevant documents, provided that itsBid
amount ,equal or more than Rupees Twenty Million (NRs. 20,000,000). The
application may be sent by hand, by post,by courier, or by electronic
media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be
processed.

42.6 Within three (3) days of the receipt of application from the Bidder,
pursuant to ITB 42.4, the Review Committee shall notify the
concerning Public Entity to furnish its procurement proceedings,
pursuant to ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6,
the Public Entity shall furnish the copy of the related documents to the
Review Committee.

42.8 The Review Committee, after inquiring from the Bidder and the Public
Entity, if needed, shall give its decision within one (1) month of the
receipt of the application filed by the Bidder, pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish
a cash amount or Bank guarantee from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per
prevailing Law equivalent to one percent (1%) of its quoted Bid amount
with the validity period of at least ninety (90) days from the date of the
filing of application pursuant to ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review
Committee shall have to return the security deposit to the applicant,
pursuant to ITB 42.9, within seven (7) days of such decision made.
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Section ll: Bid Data Sheet

A. General

ITB 1.1

The number of the Invitation for Bids is;: MLRBP-IV/75/2022/WS

ITB1.1

The Employer is:

CIAS — MEH JV for MLRBP-IV
Local Roads Bridge Support Unit
Manbhawan, Lalitpur, Nepal.

ITB1.1

The number and identification of lots comprising this bidding process is: Not
Applicable

ITB 2.1

The name of the Projectis: Post tensioned steel superstructure work of Badigad
Khola Bridge, Gulmi along Badagaun-Bami Road.

The DP is: Swiss Agency for Development and Cooperation (SDC)

The implementing agency is: PRBSU, Lumbini Province

ITB 4.1 (a)

The maximum number of partners in a joint venture shall be: 2 (two)

One of the joint venture members shall be a qualified Bridge steel structure
fabricator and one member shall be civil contractor as sated in the “Evaluation
and Qualification Criteria”

ITB 4.4

For DP: Not Applicable

B. Bidding Document

ITB 7.1

For clarification purposes only, the Employer’s address is:
Attention: The Team Leader

Address: Local Roads Bridge Support Unit
Manbhawan, Lalitpur, Nepal

Telephone: 01-5449589/5432019

Electronic mail address: mirbp@Irbpnepal.org

ITB 7.4

A Pre-Bid meeting shall be held.
Pre-Bid Meeting will Take place at the following date, time and place:

Date: March 25, 2022
Time: 15:00 HRs
Place: A site visit “shall not be” organized by the Employer.

ITB7.5

Time for request: Requests for clarification should be received by the Employer no later
than 5 days prior to the deadline for submission of bids.

C. Preparation of Bids




ITB 10.1

The language of the bid is: English / Nepali

ITB 11.2 (h) | The Bidder shall submit with its Technical Bid the following additional documents:
e Copies of Company / Business registration, VAT registration
e Copies of the Tax submission for FY 077-78
¢ Joint Venture Agreement when applicable
e Power of Attorney
e Copies of the documents showing Co-ownership between civil construction
firm and fabrication firm, when applicable
ITB 11.3 (b) | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with
the bid, including the priced Bill of Quantities for Unit Rate Contracts and Schedule of
Prices for lump sum contracts: Not Applicable
11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None
ITB 13.1 Alternative bids “shall not be” permitted.
ITB 13.2 Alternative times for completion “shall not be” permitted.
ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:
Not Applicable
ITB 14.6 The prices quoted by the Bidder “shall NOT be” subject to adjustment during the
performance of the Contract.
Not Applicable
ITB 18.1 The bid validity period shall be: 90 days
ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law with a minimum of NRs.
500,000.00, which shall be valid for 30 days beyond the validity period of the bid.
ITB 19.2 (b) NOT APPLICABLE
ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall

indicate:

(a) The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking
signed by all parties (i) stating that all parties shall be jointly and severally
liable, and (ii) nominating a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the JV
during the bidding process and, in the event the JV is awarded the Contract,
during contract execution.

D. Submission and Opening of Bids
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ITB21.1

Bidders shall NOT have the option of submitting their bids. Bids must be submitted in
hardcopies

ITB 22.1

For bid submission purposes only, the Employer’s address is :

Attention : The Team Leader

Address : Local Roads Bridge Support Unit (MMLRBP-IV-LRBSU), Manbhawan,
Lalitpur, Nepal.

The deadline for bid submission is :

Date : March 31, 2022

Time: 15:00 HRs

ITB 25.1

The Technical Bid opening shall take place at: 31 March 2022 (16:00 hours)
Address: Local Roads Bridge Support Unit (MMLRBP-IV-LRBSU), Manbhawan,

Lalitpur, Nepal.

The Financial Bid opening shall take place at:

Date : within 7 days of Technical Bids submission

Time : 15:00 HRs

Address: Local Roads Bridge Support Unit (MMLRBP-IV-LRBSU), Manbhawan,
Lalitpur, Nepal.

E. Evaluation and Comparison of Bids

ITB 34.1

a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting
permitted is: NA.

b) Sub-contractors’ qualification and experience will not be considered for evaluation
of the Bidder. The Bidder on its own (without taking into account the qualification
and experience of the sub-contractor) should meet the qualification criteria.

ITB 40.1

Letter of Commitment for Bank’s Undertaking for Line of Credit shall be not
applicable.

ITB 35.5

The amount of the performance security be increased by Eight (8) percent of the
quoted bid price.

ITB41.4

For DP Funded: Not Applicable




Section lll: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify
Bidders by post-qualification exercise. GoON/DP requires bidders to be qualified by meeting
predefined, precise minimum requirements. The method sets pass-fail criteria, which, if not met
by the bidder, results in disqualification. In accordance with ITB 32 and ITB 35, no other
methods, criteria and factors shall be used. The Bidder shall provide all the information

requested in the forms included in Section IV (Bidding Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the

Bidder's technical capacity, to mobilize key equipment and personnel for the contract
consistent with its proposal regarding work methods, scheduling, and material sourcing in
sufficient detail and fully in accordance with the requirements stipulated in Section VI

(Works Requirements).

1.2 Multiple Contracts (Not applicable)

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows:
Award Criteria for Multiple Contracts [ITB 35.4:
Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated
taking into account discounts offered, if any, for combined contracts. The contract(s) will
be awarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer
for combined contracts, subject to the selected Bidder(s) meeting the required
gualification criteria for combination of multiple contracts as the case may be.
Qualification Criteria for Multiple Contracts:
The criteria for qualification shall be the sum of the minimum requirements for respective
individual contracts as specified under items 2.3.2, 2.3.3, and 2.4.2b.
With respect to the Contracts of Similar Size and Nature under item 2.4.2(a). of Section
111, the evaluation shall be done as below:

N is the minimum number of contracts as per Note (2) of 2.4.2 Specific Construction

Experience
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V is the minimum value of a single contract as per Note (3) of 2.4.2 Specific

Construction Experience

i. Minimum requirements for combined contract(s) shall be the aggregate
requirements for each contract for which the bidder has submitted bids as follows,
and N1,N2,N3, etc. shall be different contracts:

Contract 1: N1 contracts, each of minimum value V1;
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
----etc.
and
ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total

value of all such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +--

1.3 In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be
awarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer,
subject to the selected Bidder(s) meeting the required qualification which shall be the
sum of the minimum requirements for respective individual contracts as specified under
items Required Bid Capacity as per 2.3.3. Under this case, Contract shall be awarded

based on Least Cost Combination to the Employer.
1.4 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

Not Applicable
1.5 Alternative Technical Solutions

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows: Not

Applicable

1.6 Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities

including omissions, is determined as follows:

“Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be
evaluated, but excluding omission of prices in the BoQ.The Employer will make its own
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of

ensuring fair comparison of bids.”



2. Qualification

2.1 Eligibility
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
; Requirement
=TI All Each One s
PElEE Partner Partner
Combined
2.1.1 Nationality
Nationality in | must meet must meet must meet not Letter' of
, : : : . Technical
accordance with ITB | requirement | requirement | requirement applicable Bid
sub-clause 4.2
Forms
ELI-1; ELI
-2
with
attachments
2.1.2 Conflict of Interest
No conflicts of | must meet | existing or | must meet not Letter of
interest in | requireme | intended JV | requirement | applicable | Technical Bid
accordance  with nt must meet
ITB  Sub-Clause requiremen
4.3. t
2.1.3 Government/DP Eligibility
Not having been | must meet | must meet | must meet not Letter of
declared ineligible | requireme | requiremen | requirement | applicable | Technical Bid
by government/DP, nt t
as described in ITB
Sub-Clause 4.4.
2.1.4 Government-owned Entity
Bidder required to | must meet | existing or must meet not Forms ELI - 1,
meet conditions of | requireme | intended JV | requirement | applicable ELI - 2, with
ITB Sub-Clause nt must meet attachments
4.5. requiremen
t
2.1.5 UN Eligibility
Not having been | must meet | existing or must meet not Letter of
declared ineligible | requireme | intended JV | requirement applicabl Technical
based on a United nt must meet e Bid
Nations resolution requiremen
or Employer's t
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country law, as
described in ITB
Sub-Clause 4.8.
2.1.6 Other Eligibility
Firm Registration must meet not must meet not Document
Certificate requireme | applicable | requirement | applicable attachment
nt
Business must meet not must meet not Document
Registration requireme | applicable | requirement | applicable attachment
Certificate nt
VAT and PAN | must meet not must meet not Document
Registration requireme | applicable | requirement | applicable attachment
certificate (only for nt
domestic bidders)
Tax Clearance must meet not must meet not Document
Certificate/Tax requireme | applicable | requirement | applicable attachment
return submission nt
evidence/evidence
of time extension
for the F/Y 077/078
(Only for
domestic
bidders)
2.2 Pending Litigation
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.2.1 Pending Litigation
All pending must meet not must meet not Form LIT - 1
litigation shall requirement | applicable requirement | applicable
be treated as by itself or by itself or as
resolved as partner partner to past
against the to past or or existing JV
Bidder and so existing JV
shall in total not
represent more
than NOT
APPLICABLE
percent of the
Bidder's net




worth.

2.3 Financial Situation

Criteria

Compliance Requirements

Documents

Requirement

Single
Entity

Joint Venture

All Partners
Combined

Each
Partner

One
Partner

Submission
Requiremen
ts

2.3.1 Historical Financial Performance

Submission of audited
balance sheets and
income statements, for
the last NOT
APPLICABLE yearsto
demonstrate the
current soundness of
the Bidder's financial
position. As a
minimum, a Bidder's
net worth calculated as
the difference between
total assets and total
liabilities should be
positive.

must meet
requirement

not
applicable

must meet
requirement

not
applicabl
e

Form FIN - 1
with
attachments

2.3.2 Average Annual Construction Turnover

Minimum
annual
turnover  of
APPLICABLE
calculated as total
certified payments
received for
construction contracts
in progress or
completed, within best
three years out of last
ten fiscal years.

average
construction
NOT

must meet
requirement

must meet
requirement

must meet
25%

of the
requirement

must
meet
40%

of the
requirem
ent

Form FIN -2




2.4 Experience
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management contractor
for at least the last 5
(Five) years prior to the
applications submission
deadline.

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Each One Requirement
Partners Partner Partner
Combined
2.4.1 General Construction Experience
Experience under must meet must meet not must Form EXP - 1
construction contracts in requirement | requirement | applicable meet
the role of contractor, requirem
subcontractor, or ent

venture)

2.4.2 Specific Construction Experience (for a member, as the civil contactor of the joint

(a) Contracts of Similar Size and Nature

Participation as Prime
contractor, management
contractor, or
subcontractor, in at least 2
numbers of steel
motorable bridges, each
with span of 45.0 m or
more. Contracts within the
last ten (10) years, that
have been successfully or
are substantially
completed and that are
similar to the proposed
works. The similarity shall
be based on the physical
size, complexity, methods,
technology or other
characteristics as
described in Section VI,
Works Requirements.

Not
applicable

not
applicable

must meet
requirement

must meet
requirement

Form EXP —
2(a)

(b)

Construction Experience in Key Activities

For the above or other
contracts executed during
the period stipulated in
2.4.2(a) above, a minimum
construction experience in
the following key activities:

NOT APPLICABLE

must meet
all
requirements

not
applicable

must meet
all
requirements

Form EXP
- 2(b)

must meet
requirement




2.5 Personnel

The Bidder must demonstrate that it has the personnel for the key positions that meet the
following requirements:

SN. Position Required No. Academic Total Work | Experience
Qualification | Experience | in Similar
[Years] Works
[years]
Contract 1 Graduate in
1 . . 5 3
Manager/Engineer any discipline
2.

In case the bidder proposes to consider Personnel that may be spared from committed/ongoing
contracts for evaluation, the bidder shall provide details of personnel which will be spared from such
committed/ongoing contracts based on the physical progress at the date of bid submission.

The Bidder shall provide company Appointment Letter for the work, details of the proposed
personnel and their experience records in the relevant Information Forms included in Section IV
(Bidding Forms).

2.6 Equipment

The Bidder must demonstrate that it has the key equipment listed hereafter:

No. Equipment Type and Characteristics Min. Number Requirement

1. Mobile Crane of minimum 5 tonne capacity 1

In case the Bidder proposes to consider Equipment that may be spared from
committed/ongoing contracts for evaluation, the Bidder shall provide details of Equipment
which will be spared from committed / ongoing contracts clearly demonstrating the availability
of such equipment with respect to the physical progress of the ongoing contracts on the date
of bid submission.

In case of Equipment to be leased/hired the same procedure as mentioned above shall apply.

The Bidder shall provide further details of proposed items of equipment using the relevant
Form in Section IV (Bidding Forms)

The Contractor is responsible for all the necessary equipment, tools and plant to complete the
work as per contract during execution.



Section IV: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as
part of its Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder's complete name and address.

Dall: .o

Name Of the CONLIACE: ........oooeieee e aeaeaeeees

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) Clause 8.

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert
validity period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2and meet the requirements of
ITB3.4,&3.5

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this
bidding process in accordance with ITB 4.3(e), other than alternative offers submitted in
accordance with ITB 13.

(H Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any
part of the contract, has not been declared ineligible by DP, under the Employer’s country
laws or official regulations or by an act of compliance with a decision of the United Nations
Security Council;

(g) We are not a government owned entity/We are a government owned entity but meet
the requirements of ITB 4.5;*

(h) We declare that, we including any subcontractors or suppliers for any part of the contract
do not have any conflict of interest in accordance with ITB 4.3 and we have not been punished
for an offense relating to the concerned profession or business.

() We declarethat we are solely responsible for the authenticity of the documents submitted
by us.The document and information submitted by us are true and correct. If any
document/information given is found to be concealed at a later date, we shall accept any
legal actions by the Employer.
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() We agree to permit the Employer/DP or its representative to inspect our accounts and
records and other documents relating to the bid submission and to have them audited by
auditors appointed by the Employer.

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in
accordance with the requirements set forth in Section Ill (Evaluation and Qualification
Criteria) and our technical proposal, or as otherwise agreed with the Employer.

() We are committed to submit the Letter of Commitment for Bank’s Undertaking for Line of Credit
Of oo, Millions at the time of contract agreement, if the bid is awarded to us.

(N2 1 (SRR



Letter of Price Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder’'s complete name and address.

Dall: .o

Name Of the CONIACT: .......evvieiieeieeeieee e e s ee e e

We, the undersigned, declare that:

(&) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: NRs.
.................................................. : or when left blank is the Bid Price indicated in the Bill
of Quantities.

(d) The discounts offered and the methodology for their  application

(e) Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1] days
from the date fixed for the bid submission deadline in accordance with the Bidding Documents,
and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

(H If our bid is accepted, we commit toobtain a performance security in accordance with the
Bidding Document;

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:*
Name of Recipient Address Reason Amount

(h) We understand that this bid, together with your written acceptance thereof included in
yournotification of award, shall constitute a binding contract between us, until a formal

1 If none has been paid or is to be paid, indicate “None”.
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contract is prepared and executed,;
() We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive; and

() We declare that we are solely responsible for the authenticity of the documents submitted
by us.

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and
records and other documents relating to the bid submission and to have them audited by
auditors appointed by the Employer.

[NV F= T (ST



Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.1]

Employer's _
Bidder's
Source Base Proposed
Index S Proposed
Code o of Value and Weighting S
Description Weighting
Index* Date Range o
o (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
Adjustable 0.15 0.15
(A)
Bid
Labor (b) Submission 0.15-0.25
date
Bid 0.25-0.50
Materials (c) Submission
date
Equi ¢ Bid 0.15-0.25
quipmen Submission
usage (d) date
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for

each item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal
Rastra Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in

column -5
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Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) Source
Material* (Ex-factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be
proposed by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission
of the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price
adjustment, the Ex-factory price of the same source shall be taken into consideration.



Bid Security

Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office

(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Beneficiary: .......cccoecvvveveevinnnnnn. name and address of Employer ............cccooooiiiiiinn.
Date: ... Bid Security NO.: ....ccooiiiieiieee e
We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the
Bidder)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of
............... name of Contract . ............... under Invitation for Bids No. .................. (“the
IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a
bid guarantee.

At the request of the Bidder, we...................... . hame of Bank .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of .
............ amount in figures ..........cccciiiiiieeees (- vvveveea.@amount in Words

................... ) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because
the Bidder:

(&) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and
PriceBid, in case of electronic submission

(i) from the period twenty-four hours prior to bid submission deadline up to the period of bid
validity specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard
copy submission; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause
27.1 of ITB; or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to
furnish the performance security, in accordance with the ITB.

(e) is involved in fraud and corruption in accordance with the ITB

This guarantee will remain in force up to and including the date ......... number............ days
after the deadline for submission of Bids as such deadline is stated in the instructions to Bidders
or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this guarantee should reach the Bank not letter than the above
date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original
guarantee by the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
758.

. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of ..............ccoooiet. has been counter guaranteed by the Bank ......................... on
.. (Applicable for Bid Security of Foreign Banks).



Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others

Technical Proposal Format
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Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified
requirements for each of the positions listed in Section Ill (Evaluation and Qualification Criteria).

The data on their experience should be supplied using the Form below for each candidate.
Academic Total Work Experience
. ificati . in Similar
No. Name Position* | Qualification | gypherience I V?cl)rklsa
[Years]
[years]
1.
2.
3.
4.
5.

*  As listed in Section Il (Evaluation and Qualification Criteria).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be

used for evaluation.

Position*

Personal Information

Name Date of Birth

Professional qualifications

Present employment

Name of employer

Address of employer

Telephone Contact (manager/personnel officer)

Fax E-mail

Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From* To*

Company, Project, Position and Relevant Technical
and Management Experience*

Note:

In case of e-submission the Resume of Proposed Personnel shall be submitted on notification by the

Employer as per ITB 27.



Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section Il (Evaluation and Qualification
Criteria). A separate Form shall be prepared for each item of equipment listed, or for
alternative equipment proposed by the Bidder. The Bidder shall provide all the information
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

M For the equipment under Bidder's ownership
_ Total Nos. of No. of Equipment Nos. of
Equipment Type Equipment engaged/proposed for Equipment
No. and under Bidder's ongoing/committed ;
Characteristics Ownership contracts proposed for this
contract

1.

2.

3.

4.

5.

(i) For the Equipment to be leased/hired

Total Nos. of No. of Equipment | Nos. of
Equipment Type Equipment under the | engaged/committe | Equipment
No. and ownership of d for other works proposed to be
Characteristics lease/hire provider leased/hired for
this contract

1.

2.

3.

4.

5.

Type of Equipment*

Equipment Information

Name of manufacturer Model and power rating

Capacity* Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

1 Owned 1 Rented [ Leased (] Specially

manufactured
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The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title
Fax email

Agreements Details of rental / lease / manufacture agreements specific to
the project

The Bidder shall be solely responsible for the data provided. However, this shall
not limit the right of Employer to verify the authenticity of submitted information.

Note:

In case of e-submission the “Agreements” shall be submitted on notification by the Employer as per ITB 27.1



Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section Il (Evaluation

and Quialification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of

constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named
above, in accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above
required to comply with  ITB 4.5.




Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance
with ITB 4.1 and 4.2.

Authorization to represent the firm named above, in accordance with ITB 20.2.

In the case of government-owned entity, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with ITB 4.5.

wnmn




Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

61

Pending Litigation

(] No pending litigation in accordance with Criteria 2.2 of Section Il (Evaluation and

Qualification Criteria)

(] Pending litigation in accordance with Criteria 2.2 of Section Il (Evaluation and

Qualification Criteria)

Year

Matter in Dispute

Value of Pending
Claim in NRS

Value of Pending
Claim as a
Percentage on Net
Worth




Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Year 1: Year 2: Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and
income statements) for the last three or above years, as indicated above, complying with the
following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.

Historic financial statements must be audited by a certified auditor.

Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and
audited (no statements for partial periods shall be requested or accepted).

Note:

In case of e-submission the attachments should not be uploaded but shall be submitted on
notification by the Employer as per ITB 27.1
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a
JV in terms of the amounts billed to clients for each year for work in progress or completed to
NRs at the end of the period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)




Form FIN - 3: Bid Capacity

Each Bidder or member of a JV must fill in this form
Bid Capacity = [(7 x A) — B]
A = Average Annual Turnover of best three years out of last ten fiscal years.

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated

from FIN-4.

. A, in B, in Bid Capacity,
SN MEITIE @l eSSl FElINe Million | Million | in Million
1
2
3

Total Bid Capacity :

Signature of Bidder



Form FIN-4: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)
Initial or Estimated Time in
. Contract . Value of
Employer's Contract Revised . Month to Complete the
Contract Amount outstanding .
Name of | Name of the Contact : . Date(yyyy- Contract outstanding works
No. Share in % in . works [In
Contract | Contractor/s | Address, - mm) Duration - + | (f)=(c)+(d)-Date of
@ Millions Millions,NRS] S .
Tel, Fax (c) (months) Invitation of Bid
1
2
3
4

Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date.Bidder shall have to
submit the relevant documentary evidence to substantiate the facts/figures.

e)x(a
Note 1: “B” shall be calculated as : B = Z {%}Xﬂ , If (f)is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding
works shall be taken equal to 12 months.



Form EXP - 1: General Construction Experience
Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting
Month Year

Ending
Month
Year

Year

Contract Identification and Name and
Address of Employer Brief Description of
the Works Executed by the Bidder

Role of
Bidder




Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

amount

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract (. . (.
Contractor | Management | Subcontractor
Contractor
Total Contract Amount ] NRS
If Partner in a JV or subcontractor, | Percent of | Amount
specify participation of total contract | Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section Il

Note :
The Employer should insert here
contract size, complexity, methods,

technology, or other characteristics as
Section VI  (Work
Requirements) against which the bidder

described in

demonstrates similarity in the box on the

right-hand-side.




Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of........... Contract Identification
Award Date Completion
Date
Role in Contract ] Iil (|
Contractor | Management Subcontractor
Contractor
Total Contract Amount Iil NRS
If Partner in a JV or subcontractor, | Percent of | Amount
specify participation of total contract | Total

amount

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section IlI

Note :

The Employer should insert here production
rate(s) for the key activity (activities) subject
contract against which the bidder
demonstrates in the box on the right-hand-
side production rates achieved by him on
previous contracts.




Section V - Eligible Countries

For the purpose of ITB 4.2: “Nepal”; and
For the purpose of Country of Origin ITB 5.1 and GCC 79.2: “all Countries”



Part Il: BIDDING PROCEDURES



Section VI: Works Requirements

This Section contains the Specification, the Drawings, and supplementary information that describe the Works to
be procured.

The following details out the Employer's Requirement for the design of bridges and the testing requirements.
Employer's Requirement for the construction and post construction phases are treated in Section VI and subsequent

sections.

1. GENERAL SCOPE OF WORKS

The site is located at

Latitude: 28.16798
Longitude:  83.286568

The abutments have

already

The steel truss, post-
tensioning cables and
assemblies have already
been purchased.

been constructed.

2‘§3. 16/4984IN"83 286568 E ™

1.1 Scope of Works

The scope of works under this contract is construction of bridge(s). It includes:

Transportation & erection of Steel superstructure from Chitwan including temporary support works / river
diversion works, temporary cofferdams works.

Providing, fabrication, transportation, assembly and erection of additional steel structure, if required as
instructed by the Project Manager / Employer.

Transportation & placing fixing all complete, of bearing from Chitwan.

Transportation of cable system form Chitwan and post tensioning of PS cable including grouting all
complete

Scarifying the existing abutment cap for reinforcement placing of backwall
Concreting of superstructure deck slab, back wall of abutment

Approach road & Gabion works as per design, drawing and as instructed by the Project Manager / the
Employer

1.2 Specifications for Material, Workmanship and Procedure
The Contractor shall adhere to the Standard Specifications for Road and Bridge Works, 2073, published by
Department of Roads in 2016, for material, workmanship and procedure.

The Contractor shall obtain the Specification Documents listed above at the Contractor's own cost.



If any matter is not covered by the documents listed above the Contractor may propose a relevant document for the
particular work subject to approval by the Employer.

1.3 Drawings
Based on the approved designs, the contractor shall submit the working drawing/ Bar schedule should be submit
before commencing of any works/elements as per need.

| The cost of Design and Drawings is deemed to be included in the price of the respective works itself.

2.0 REQUIREMENTS OF OCCUPATIONAL HEALTH AND SAFETY:

2.1 Provision and Management of Labor Camps

These facilities must be adequate, rain-proof, spacious, airy and hygienic with proper lighting and lodging
facilities, separated from any storage area, chemical and flammable stuff. The area has to be kept neat and
clean.

Each camp to be established for the 25 numbers of labor shall have but not limited the following facilities;

Camp shall be constructed at an area of minimum 500 sgft
Kitchen shall be at least 30 ft away from residential Camp
At least 7ft of vertical clearance and 10 ft width is available in camp house
Labor camp shall be made up of bamboo-mud, tin, wood in wall and tarpaulin, tin or Khar grass
on roof or rented house acceptable to the Engineer
o Bed shall be at least 1 ft above the ground level. If double —deck bunk is used, it shall be spaced
not less than 4 ft laterally
e Smoke alarm and fire extinguishers, Firefighting gears, fire extinguisher, should be available on
site.
e Separate Toilet cum bathroom for Male and Female, to be located far from any water source not
to be polluted.
o Potable water shall be available at all time
[ ]
The Contractor shall be responsible to arrange for and lease a land for the establishment of labour camp.
Permission may be granted by the Employer to erect suitable camps within the right of way free of charge,
if such establishments do not cause obstructions to traffic or nuisance to works execution.

Written information must be given to and prior approval be taken from the Engineer regarding proper
establishment and maintenance of such camps. Failure to comply with the Engineer’s instructions in
respect of overall standard will lead to reduction or withholding of payment.

After completion of construction, all labor camp facilities shall be dismantled and removed from the site
and re-instate of the camp site to the condition acceptable to the Engineer

Measurement shall be as lump sum payments for all expenditure with regard to the provision and maintain
the labor camp. Contractor shall not be entitled to any further compensation irrespective of any extension
to the contract period for whatever reason.

Payment of the lump sums shall be made under the relevant items in the Bill of Quantities in three equal
installments.

First Installment —Immediately after the establishment of labor camp acceptable to the Engineer
Second Installment — After achieving 50% of physical progress

Third Installment- After demolish and re-instate of the camp site acceptable to the Engineer.



2.2 Occupational Safety and Health Requirement
The various works defined under this item are provisioned and management of personal protective

equipment and first aid box. The Contractor shall provide Personal Protective Equipment to all laborers,
supervisors and site staffs.

All workers and supervisory staff when on any site shall wear the basic safety clothing specified. Where
additional safety equipment is required by nature of the site, then all workers and supervisory staff when
on any part of that site shall use the additional equipment in addition to the basic safety clothing specified.

In hot weather the Contractor shall provide appropriate lightweight safety equipment, such as cotton
gloves in place of rubber gloves and canvas shoes in place of rubber boots.

The Contractor shall be responsible for ensuring that all his employees and the employees of any Sub-
Contractor and any visitor to the site complies with the Engineer’s requirement to use safety clothing and
equipment at all times.

The Contractor shall be responsible for providing at least one first aid box at every working site and labor
camp. All item shall be replenished once it finished or date expired

Failure in compliance with the Engineer’s instruction in respect of safety clothing and equipment may
lead to a suspension of works and a reduction or with-holding of payment until the Contractor complies
condition as per Condition of Contract.

List of the Personal Protective Equipment to be | Following shall be the items and Quantity in the first aid
provided to the Contractor labor, supervisor and | box.
site staff.
Item To Whom ltem Quantity (No)
Safety Helmet All First Aid Box 1
Safety Gloves All Labors Creep Bandage 1
Cotton Mask All Betadine, 100 ml 1
Safety Vest All Move (tube) 1
Safety Gumboot Labor Cotton (100 gm.) 1
Safety Glass Labor Dettol (50ml) 1
Triangular Bandage 1
Scissor 1
Handkerchief 1
Normal Solution 1
Forceps(small) 1
Dettol Shop 1
Handi-plast 50
Towel (small) 1

Measurement shall be as lump sum payments for all expenditure related to Occupational Safety and
Health. Contractor shall not be entitled to any further compensation irrespective of any extension to the
contract period for whatever reason.



The payment for the provision of safety clothing and equipment and first aid/medical facilities shall be in
equal weekly installment upon providing and maintaining those facilities to the satisfaction of the
Engineer.

3.0 TEMPORARY WORKS REQUIREMENTS

The bridge site is not suitable for river diversion. Temporary cofferdam with opening needs to be provided
for temporary support works. There is a high chance of flash floods

The Contractor needs to arrange the cable supported “Temporary works” during the erection of the truss
and entire super structure works



Drawings

The Drawings for Works under the Contract as produced by Employer i.e. LRBSU will be used and is
available in Employer’s Office in separate volume.
Few drawings have been shown below to understand the superstructure’s type well:
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Supplementary Information



Section VI: Bill of Quantities?

?In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.



Preamble of Bill of Quantities

A. General

1.

5.

9.

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and
Special Conditions of Contract, Technical Specifications, and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are given

to provide a common basis for bidding. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the Project
Manager and valued at the rates and prices bid in the priced Bill of Quantities, where applicable,
and otherwise at such rates and prices as the Project Manager may fix within the terms of the
Contract.

. For any item for which measurement is based on records made before or during construction

the records shall be prepared and agreed between the Engineer and the Contractor. Should
the Contractor carry out such work without the prior agreement of the Engineer, the Engineer
may request the Contractor to carry out investigations to confirm the extent of the work and the
qguantity of work certified for payment shall be solely at the Engineer's discretion. The cost of
any such investigation shall be borne by the Contractor.

. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided

under the Contract, include all construction equipment, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and
obligations set out or implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
guantities are stated or not. The cost of items against which the Contractor has failed to enter
a rate or price shall be deemed to be covered by other rates and prices entered in the Bill
of Quantities.

. The whole cost of complying with the provisions of the Contract shall be included in the Items

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

. General directions and descriptions of work and materials are not necessarily repeated nor

summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills
of Quantities are for the convenience of bidders and generally refer to the principal relevant-
specification clause but do not necessarily represent the whole of the specification
requirements for the work required within the item. The presence of a Specification clause
reference shall not in any way reduce the Bidders obligation to complete work in accordance
with all the requirements of the Specification.

. Provisional Sums included and so designated in the Bill of Quantities shall be expended in

whole or in part at the direction and discretion of the Project Manager in accordance with the
Conditions of Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable]



B. Day work Schedule
a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager.
Bidders shall enter basic rates for day work items in the Schedules. These rates shall apply to
any quantity of day work ordered by the Project Manager. Nominal quantities have been
indicated against each item of day work, and the extended total for day work shall, be carried
forward as a Provisional Sum to the Summary Total Bid Amount. Unless otherwise adjusted,
payments for day work shall be subject to price adjustment in accordance with the provisions in
the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor
will be reckoned from the time of arrival of the labor at the job site to execute the particular item
of day work to the time of departure from the job site, but excluding meal breaks and rest periods.
Only the time of classes of labor directly doing work ordered by the Project Manager and are
competent to perform such work will be measured. The time of gangers (charge hands) actually
doing work with the gangs will also be measured but not the time of foremen or other supervisory
personnel.

. The Contractor shall be entitled to payment in respect of the total time that labor is employed on

day work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK
RATES: 1. LABOR". The rates for labor shall be deemed to cover all costs to the Contractor
including (but not limited to) i) the amount of wages paid to such labor, transportation time,
overtime, subsistence allowances, ii) any sums paid to or on behalf of such labor for social
benefits in accordance with Nepal law, iii) Contractor's profit, overheads, superintendence,
liabilities and insurance and iv) charges incidental to the foregoing.

c) Day work Equipment

1.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site
and employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY
WORK RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete
allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies,
fuel, lubricant, and other consumables and all overhead, profit and administrative costs related
to the use of such equipment. The cost of drivers, operators and assistants also shall be included
in the rate of the equipment and no separately payment shall be made for it.

. In calculating the payment due to the Contractor for Constructional Plant employed on day work,

only the actual number of working hours will be eligible for payment, except that where applicable
and agreed with the Project Manager, the travelling time from the part of the Site where the
Construction Plant was located when ordered by the Project Manager to be employed on day
work and the time for return journey there to shall be included for payment.

d) Day work Materials
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for

materials for which the cost is included in the percentage addition to labor costs as detailed
heretofore), at the rates entered by him in the "SCHEDULE OF DAY WORK RATES: 3
MATERIALS" and shall be deemed to include overhead charges and profit as follows;

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling
at the Site.

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the
store or stockpile on the Site to the place where it is to be used also shall be include in the
same rate.



Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
reguest periodic supplementary approvals as the future need arises. Where such provisional sums
or contingency allowances are used, the SCC should state the manner in which they will be used,
and under whose authority (usually the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a particular
provisional sum with an appropriate brief description. A separate procurement procedure is
normally carried out by the Employer to select such specialized contractors. To provide an element
of competition among the Bidders in respect of any facilities, amenities, attendance, etc., to be
provided by the successful Bidder as prime Contractor for the use and convenience of the
specialist contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.



Iltem

No Description of Works Unit | Quantity Rate (NRs) Amount (NRs) | Remarks
1 General Items
1.01 | Insurance all complete as per Contract LS
Provision, management, removal and reinstatement on
completion of proper and adequate Labour Camps including
camp house, toilets, kitchen along with other necessary
1.02 o . . . LS
furnishings and safety equipment as mentioned in the
specification / Special Provision of the Contract. [OHS
Specification]
Provision and management of personal protective equipment
103 and first aid facilities to all the labours, supervisors and site LS
' staffs as per the specification/ Special Provision of the
Contract. [OHS Specification]
1.04 | Providing and erecting of Bridge notice board. LS
All the temporary works for entire works of truss erection
and super structure construction; including river flow
1.05 . . LS
management and cable support system during the entire
construction period
Total (Part 1)
2 SUPERSTRUCTURE:
201 Sc_arlfylng the existing abutment cap for addition of new Job 1.00
reinforcement
Providing and laying of reinforced cement concrete Grade
202 | M45/20 using batching plant, transit mixer, concrete pump, | m3 182.51

admixtures, with necessary drain spout and curing etc. all
complete as per drawing and technical specification (2000)




Bill of Quantities

Project: Post tensioned Steel Truss Superstructure works of Badigad Khola Bridge, Gulmi , along Badagaun-Bami Road

ltem
No

Description of Works

Unit

Quantity

Rate (NRs)

Amount (NRs)

Remarks

2.03

Providing and laying of reinforced cement concrete Grade
M25/20 using batching plant, transit mixer, concrete pump,
admixtures and curing etc all complete as per drawing and
technical specification (2000)

m3

60.40

2.04

Providing, cutting, bending, placing and binding HYSD,
TMT, minimum 0.2% proof stress 500MPa (Fe500)
reinforcement bar in super structure all complete as per
drawing and technical specification. (2014)

Mt

36.85

2.05

Providing, preparing and installing formwork with 19mm
thick water proof film coated plywood including necessary
supports and removing after completion for superstructure
class F2 finishing. (1804 and 1805)

m2

629.77

2.06

Providing and assembling in position falsework for the
construction of super structure and removing after
completion all complete as per design and drawings as per
specification. (1803)

m2

360.32

2.07

Supplying and fixing of WABO STRIP SEAL SE-200 OR
WABOFLEX SR 2A OR equivalent to cater 50 mm total
movement expansion joint as per drawing (1900)

Rm

13.12

2.08a

Transporting, assembling, erecting of already fabricated
structural steel (E 350 as per IS 2062:2011) components /
elements from Chitwan district

MT

82.50

2.08(b)

Providing, fabricating, assembling and erecting structural
steel component/elements including nut, bolt, gusset plate,
including shop drawings, facilities for inspection & testing
and trail assembling all complete as per specification.

MT

5.00




Iltem
No

Description of Works

Unit

Quantity

Rate (NRs)

Amount (NRs)

Remarks

2.09

Transporting, fitting and fixing high tensile steel
wires/strands (Tendons) of 12.7 mm dia. 7-ply low
relaxation, Class-I1, sheathing duct ID (90mm) including all
accessories for stressing, operations and grouting complete
as per Drawing and Technical Specifications.

Mt

2.05

2.10

Transportation and fixing in position true to line and level
bearing including all accessories as per drawing and
technical specification. (POT bearing)

nos

4.00

2.11

Supply and fixing in position 50 mm dia Gl pipe (Medium
class) railings as per drawings. (3100)

Rm

406.62

2.12

Providing and painting two coats after filling the surface
with synthetic enamel paint in all shades on concrete/plaster
surfaces in railing posts and kerbs all complete as per
Drawing and Technical Specifications. (1501)

m2

135.46

2.13

Providing and fixing Drainage Spouts as per Drawing and
Technical Specifications.

Nos

36.00

Total (Part 2)

APPROACH ROAD AND PROTECTION WORK:

3.1

Construction of Embankment with Materials obtained from
Borrow pits Providing, laying, spreading and compacting
embankment with borrow materials as per Drawing and
technical Specifications. (909,910)

m3

3,600.00

3.2

Providing and laying granular sub-base on prepared surface,
mixing at OMC and compacting to achieve the desired
density, complete as per Drawing and Technical Spec.(1201)

m3

240.00




Bill of Quantities

Project: Post tensioned Steel Truss Superstructure works of Badigad Khola Bridge, Gulmi , along Badagaun-Bami Road

ltem
No

Description of Works

Unit

Quantity

Rate (NRs)

Amount (NRs)

Remarks

3.3

Providing and installation of 150mmx150mm 1.5mm long
delineators (road way indicators, hazard markers, object
marker), 80-100cm high above ground level, painted black
and white in 20 cm wide strips, buried or pressed into the
ground and conforming to the drawings and technical
specifications. (1507)

nos

80.00

3.4

Providing mechanically woven double twisted Heavy zinc
coated Hexagonal mesh type 100mmx120mm, mesh wire
3mm, selvage wire 3.9 mm, lacing wire 2.4 mm
crates/mattress including rolling, cutting and with lacing wire
and binding wire and assembling, placing in position
including stretching; forming compartments; tying the sides
and diaphragms with binding wire in each mesh; tying with
bracing wires and tie wires; and tying down lid and providing
and filling stone/boulder Including dressing, bedding,
bonding all complete as per Drawing and Technical
Specification.(2402)

m3

409.60

Total (Part 3)

Total (Part 1 to Part 3)

13 % Vat

Total

Name of the Bidders:

Address:

Authorized Signature/Seal:

Name:

Date:




Part lll: CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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Section VIll: General Conditions of Contract



General Conditions of Contract

A. General

1. Definitions

1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works and
the remedying of any defects.
(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the Works
in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and
Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and
the Contractor to resolve disputes in the first instance, as provided for in GCC
23.2 hereunder.
(d) Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.
(e) Compensation Events are those defined in GCC 50 hereunder.
(f) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 68.1.
(g) The Contract is the Contract between the Employer and the Contractor
to execute, complete, and maintain the Works. It consists of the
documents listed in GCC 2.3 below.
(h) The Contractor is the party whose Bid to carry out the Works has
been accepted by the Employer.
() The Contractor’s Bid is the completed bidding document submitted by
the Contractor to the Employer.
()) The Contract Price is the Accepted Contract Amount stated in the Letter
of Acceptance and thereafter as adjusted in accordance with the Contract.
(k) Days are calendar days; months are calendar-months.
() Dayworks are varied work inputs subject to payment on a time basis for
the Contractor's employees and Equipment, in addition to payments for
associated Materials and Plant.
(m) A Defect is any part of the Works not completed in accordance
with the Contract.
(n) The Defects Liability Certificate is the certificate issued by Project
Manager upon correction of defects by the Contractor.
(o) The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for remedying
defects.
(p) Drawings include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.
(g) The Employer is the party who employs the Contractor to carry out the
Works, as specified in the SCC.
() Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.
(s) Force Majeure means an exceptional event or circumstance: which is
beyond a Party's control; which such Party could not reasonably have
provided against before entering into the Contract; which, having arisen,
such Party could not reasonably have avoided or overcome; and, which is




not substantially attributable to the other Party.

(t) The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

(u) In writing or written means hand written, type written, printed or
electronically made, and resulting in permanent record.

(v) The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
is specified in the SCC. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an acceleration
order.

(w) Letter of Acceptance means the formal acceptance by the Employer
of the Bid and denotes the formation of the contract at the date of acceptance.
(x) Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

(y) Party means the Employer or the Contractor, as the context requires.
(z) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the Contractor,
to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the
Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by
the Contractor and submitted with the Letter of Bids, as included in the
Contract. Such document may include the Bill of Quantities, data, lists, and
schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

(gg) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

(i) A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract, which includes
work on the Site.

(i) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation
of the Works.

(kk) A Variation is an instruction given by the Project Manager which varies
the Works

(I The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means




female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following
order of priority:

(&) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,
(d) Special Conditions of Contract,

(e) General Conditions of Contract,

(f) Specifications,

(g) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts),
and

(i) Any other document listed in the SCC as forming part of the
Contract.

3. Language and
Law

3.1 The language of the Contract and the law governing the Contract are
stated in the SCC.

1.2. Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(@ by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower's Country prohibits any import of
goods from, or any payments to, a particular country, person, or
entity. Where the borrower’s country prohibits payments to a
particular firm or for particular goods by such an act of compliance,
that firm may be excluded.

4. Contract
Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after
the Contractor receives the Letter of Acceptance, unless the Special
Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section X.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

@ may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and




(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

6. Care and Supply
of Documents

6.1 The Specification and Drawings shall be in the custody and care of
the Employer. Unless otherwise stated in the Contract, one copy of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

6.2 Each of the Contractor's Documents shall be in the custody and care
of the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,
publications named in the Specification, the Contractor’'s Documents
(if any), the Drawings and Variations and other communications given
under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

7. Confidential
Details

7.1 The Contractor’'s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’'s compliance with the Contract and allow
its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each
of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the
other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

8. Compliance with
Laws

8.1 The Contractor shall, in performing the Contract, comply with applicable
Laws.

9. Joint and
Several Liability

9.1 If the Contractor is a joint venture of two or more entities , all such
entities shall be jointly and severally liable to the Employer for the
fulfillment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the joint
venture.The contractor shall not handover the responsibility of the
contract to any one member or some members of Joint Venture
or any other parties, not involved in the contract. The composition




or the constitution of the joint venture shall not be altered without the
prior consent of the Employer.

10. Project
Manager's
Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities
to other people after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

12.
Communications

12.1 Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

13. Subcontracting

13.1 For GoN Funded:

A list of approved Sub contractors including its value/works is included as
Atrticle 2 (k) of contract Agreement. Approval by the Employer for any of
the Subcontractors shall not relieve the Contractor from any of its
obligations, duties, or responsibilities under the contract.

For DP Funded :

The Contractor may subcontract with the approval of the Project Manager,
but may not assign the Contract without the approval of the Employer in
writing.  Subcontracting shall not alter the Contractor’s obligations.
Bidders may propose subcontracting up to the percentage of total
value of contracts as specified in the SCC.The Sub contractor shall
meet the qualification requirement as specified in SCC.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification

15 Personnel and
Equipment

15.1 The Contractor shall employ the key personnel and use the
equipment identified in its Bid to carry out the Works, or other
personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.




16. Employer’s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment),
which are due to

(i) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by
or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is
an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself
an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
pr%oerty (including, without limitation, the Works, Plant, Materials,
ank Equipment) which are not Employer’s risks are Contractor's
risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the
Employer and the Contractor from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation to be payable in the proportions of Nepalese Rupees
required to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and




certificates required, the Employer may affect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,
if no payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site
Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the SCC, supplemented by any
information available to the Contractor.

21. Contractor to
Construct the
Works

21.1 The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

22. The Works to
Be Completed
within intended
Completion Date

22.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them within the intended Completion
Date.

23. Design by
contractor and
Approval by the
Project Manager

23.1 The contractor shall be responsible for the design of permanent works
as specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary Works. The
Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by
the Project Manager before their use.

23.4 The Project Manager's approval shall not alter the Contractor’s
responsibility for design of temporary works.

24. Safety,
Security and
Protection of the
Environment

24.1 The Contractor shall, throughout the execution, and completion of
the works and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the
site and keep the site (so as the same is under his control) and the
works (so far as the same are not completed or occupied by the
Employer) in an orderly state appropriate to the avoidance of danger
to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching, when necessary or required by the
Project Manager or by any duly constituted authority, for the
protection of the Works of for the safety and convenience of the public
or others.

c. Take all reasonable steps to protect the environment on and off the
site and to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of
operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant




cover as soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to
designated stable tipping areas as directed by the Project
Manager.

f. Shall not use fuel wood as a means of heating during the
processing or preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any
working practice or activity of the Contractor or direct that such
practices or activities be modified should the Project Manager
consider, on the advice of the relevant Government Departments,
that the practices or activities will be harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be
appropriate and an adequate and easily accessible first aid outfit
or such outfits as may be required by any government ordinance,
factory act, etc., subsequently published and amended from time
to time.

25. Discoveries

25.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

26. Possession of
theSite

26.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
SCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

27. Access to the
Site

27.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

28. Instructions,
Inspections and
Audits

28.1 The Contractor shall carry out all instructions of the Project Manager
which comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and sub consultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by
the GoN/DP to inspect the Site and/or the accounts and records of the
Contractor and its sub-contractors relating to the performance of the
Contract, and to have such accounts and records audited by auditors
appointed by the GoN/DP if required by the GoN/DP. The Contractor’s
attention is drawn to Sub-Clause 73.2 which provides, inter alia, that acts
intended to materially impede the exercise of the GoN’s/DP’s inspection
and audit rights provided for under this Sub-Clause constitute a
obstructive practice subject to contract termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by
direct negotiation any disagreement or dispute arising between them
under or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this




Contract which cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party‘s request for such amicable
settlement may be referred to Arbitration within 30 days after the
expiration of amicable settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance
with the arbitration procedures published by the Nepal Council of
Arbitration (NEPCA) at the place given in the SCC.

B. Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any
work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the
Contractor shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in
dangerous work.

33.Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of
personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Sub clause's requirements. Special
measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of the
job shall not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the




SCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in the
SCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of a lump sum contract, the
Contractor shall Provide an updated Activity Schedule within 15 days of
being instructed to by the Project Manager.

34.4 The Project Manager’'s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

35. Extension
ofthe
IntendedCompletio
n Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate
the remaining work, which would cause the Contractor to incur
additional cost.

35.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information at least 21 days prior to the intended completion date. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor.
If the Employer accepts these proposals, the Intended Completion
Date shall be adjusted accordingly and confirmed by both the Employer
and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a
Variation.

37. Delays
Ordered by the
Project Manager

37.1 The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

38.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may




adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date.
The estimate shall be provided by the Contractor as soon as
reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

40.ldentifying

40.1 The Project Manager shall check the Contractor's work and notify the

Defects Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the Project
Manager’s notice.

43.Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified
in the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

44. Contract Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor. The
Activity Schedule is used to monitor and control the performance of
activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

45. Changes in the
Contract Price

45.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change.




(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more
than 10 percent, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in
the Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the
Activity Schedule shall not be altered when the Contractor makes such
changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which
shall be given within seven (7) days of the request or within any
longer period stated by the Project Manager and before the Variation
is ordered.

46.3 If the Contractor's quotation is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

46.6 In the case of an Unit Rate contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC 45.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work.

47. Cash Flow
Forecasts

47.1 When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.




48. Payment
Certificates

48.1 The Contractor shall submit to the Project Manager monthly statements
of the estimated value of the work executed less the cumulative amount
certified previously.

48.2 The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor within 30 days of
submission by contractor.

48.3 The value of work executed shall be determined by the Project Manager.
48.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities
of work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

48.5 The value of work executed shall include the valuation of Variations
and Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 30 days of the date of each certificate. |If
the Employer makes a late payment, the Contractor shall be paid
interest as indicated in the SCC on the late payment in the next
payment. Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made.

49.2 If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

49.3 ltems of the Works for which no rate or price has been entered in BOQ
shall not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

50. Compensation
Events

50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way
that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for execution of
the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a




subcontract to be let.

(H Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including the
Site Investigation Reports), from information available publicly and
from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
() The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2 If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s forecast
is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the

extent that the Employer's interests are adversely

affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.

51. Tax

51.1 The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 30 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price
Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the SCC. If so OIproylded, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due.




53.2 Adjustment Formulae®: The formulae will be of the following general
type:

Ln Mn En
—+ c—+d + etc.
0 0

—A+b ==
pn=A+brot oy E

Where:

pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price
Adjustment data, representing the nonadjustable portion in
contractual payments;*b, c, d, etc., coefficients representing the
estimated proportion of each cost element (labor, materials, equipment
usage, etc.) in the Works or sections thereof, net of Provisional Sums,
as specified in the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of the
cost elements for month “n,” determined pursuant to Sub-Clause 53.4,
applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices
corresponding to the above cost elements at the date specified in Sub-
Clause 53.4

53.3 Sources of Indices and Weightings: The sources of indices shall
be those listed in the Bidding Forms- Table of Price Adjustment data,
as approved by the Project Manager and stated in SCC. Indices shall
be appropriate for their purpose and shall relate to the Contractor’s
proposed source of supply of inputs on the basis of which his Contract
shall have been computed. As the proposed basis for price
adjustment, the Contractor shall have submitted with his bid the
tabulation of Weightings and Source of Indices in the Bidding Forms,
which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or
prices shall be those prevailing on the day 30 days prior to the latest
date for submission of bids. Current indices or prices shall be those
prevailing on the day 30 days prior to the last day of the period to
which a particular Interim Payment Certificate is related. If at any time
the current indices are not available, provisional indices as
determined by the Project Manager will be used, subject to
subsequent correction of the amounts paid to the Contractor when the
current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the
Bidding Forms shall be adjusted if, in the opinion of the Project
Manager, they have been rendered unreasonable, unbalanced or

For complex Works involving several types of construction work with different inputs, a family of
Formulae will be necessary. The various items of Day work may also require different formulae, depending
on the nature and source of the inputs

Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be
subject to fluctuation in cost or to compensate for the unreliability of some indices. A should normally be
0.15. The sum of A, b, ¢, d, etc., should be one.




inapplicable as a result of varied or additional work already executed
or instructed under Clause 46 or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-
clause 53.1 then the Contract is subject to price adjustment only for
construction material in accordance with this clause. If the prices of
the construction materials stated in the contract is increased or
decreased in an unexpected manner in excess of ten (10%) percent
in comparison to the base price construction material stated in
Section -1V, Bidding Forms-Table of Price Adjustment Data, then
the price adjustment for the increase or decrease of price of the
construction material beyond 10% shall be made by applying the
following formulas:

For unexpected increase in price
P =[R: -(Ro x1.10)]x Q

For unexpected decrease in price P
= [R:1 -(Ro x0.90)]x Q

Where:

“P” is price adjustment amount

“Ry” is the present price of the construction material (Source of indices
shall be those listed in the Bidding forms)

“Ro” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction
during the period of price adjustment consideration If the Base price and
source is to be proposed by the Bidder as per the provision made in
Section -1V, Bidding Forms-Table of Price Adjustment Data then
the Base price and source filled by Bidder for the construction
material stated in the Bidding Form shall be subject to the approval
of the Project manager and shall be as stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed
period if the contract is not completed in time due to the delay caused
by the contractor or the contract is a Lump sum Contract

54. Retention

54.1 The Employer shall retain from each payment due to theContractor
the proportion stated in the SCC until Completion of the whole of the
Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager,
in accordance with GCC 70.1, half the total amount retained shall be
repaid to the Contractor and half when the Contractor has submitted
the evidence of submission of tax return to the concerned Internal
Revenue Office. On completion of the whole works,the Contractor may
substitute retention money with an “on demand” bank guarantee.

55. Liquidated
Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the SCC for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated




damages shall not exceed the amount defined in the SCC. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages

have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC.49

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per

calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be
complete.

57. Advance
Payment

57.1 The Employer shall make advance payment to the Contractor of the

amounts stated in the SCC in two equal installments by the date
stated in the SCC, against provision by the Contractor of an
unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.in a form acceptable to the Employer in amounts equal to the
advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

57.2 The Contractor is to use the advance payment only to pay for

57.3

Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts, as stated in SCC, from payments otherwise due
Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liguidated Damages.




58. Securities

58.1 The Performance Security, including any additional security required
as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be
issued in an amount specified in the SCC, by a Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal. acceptable to the Employer, and
denominated in Nepalese Rupees. The Performance Security shall be
valid until a date 30 days from the date of issue of the Defect Liability
Certificate in the case of a bank guarantee.

Any additional performance security required as per ITB 35.5 shall be
valid until a date 30 days from the date of issue of the certificate of
Completion in the case of a bank guarantee.

Any additional performance security required as per ITB 40.1 shall be
valid until a date 30 days from the date of issue of the certificate of DLP
in the case of a bank guarantee.

58.2 The performance security issued by any foreign Bank outside
Nepal must be counter guaranteed by Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

59. Dayworks

59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor
on forms approved by the Project Manager. Each completed form
shall be verified and signed by the Project Manager within two days
of the work being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

60. Cost of
Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost
if the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of
Force Majeure

61.1 In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(@) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events
or circumstances of the kind listed below, so long as conditions (a) to
(d) above are satisfied:




(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

62. Notice of Force
Majeure

62.1

If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of its

obligations for so long as such Force Majeure prevents it from
performing them.

62.3

Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

63. Duty to
Minimize Delay

63.1 Each Party shall at all times use all reasonable endeavors to minimize

any delay in the performance of the Contract as a result of Force
Majeure.

63.2

A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

64. Consequences
of Force Majeure

64.1

If the Contractor is prevented from performing its substantial
obligations under the Contract by Force Majeure of which notice has
been given under GCC 62, and suffers delay and/or incurs Cost by
reason of such Force Majeure, the Contractor shall be entitled subject
to GCC 30 to

(@) an extension of time for any such delay, if completion is or will
be delayed, under GCC35 ; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment of any
such Cost, including the costs of rectifying or replacing the




Works and/or Goods damaged or destructed by Force Majeure,
to the extent they are not indemnified through the insurance
policy referred to in GCC 19.

64.2

After receiving this notice, the Project Manager shall proceed in
accordance with GCC 10 to agree or determine these matters.

65. Force Majeure
Affecting
Subcontractor

65.1

If any Subcontractor is entitled under any contract or agreement
relating to the Works to relief from force majeure on terms additional
to or broader than those specified in this Clause, such additional or
broader force majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

66. Optional

Termination,

Payment and
Release

66.1

If the execution of substantially all the Works in progress is prevented
for a continuous period of 90 days by reason of Force Majeure of
which notice has been given under GCC 62, or for multiple periods
which total more than 150 days due to the same notified Force
Majeure, then either Party may give to the other Party a notice of
termination of the Contract. In this event, the termination shall take
effect 7 days after the notice is given, and the Contractor shall proceed
in accordance with GCC 72.5.

66.2

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(@) the amounts payable for any work carried out for which a price
is stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor's
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor's staff and labor
employed wholly in connection with the Works at the date of
termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or
unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the




Parties to be released from further performance of the Contract, then
upon notice by either Party to the other Party of such event or
circumstance,

(@) the Parties shall be discharged from further performance,
without prejudice to the rights of either Party in respect of any
previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC 66 if the Contract
had been terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a
certificate of Completion of the Works, and the Project Manager shall do
so upon deciding that the work is completed.

68.2 In addition to the other provisions, before acceptance of the completed
works, Employer shall verify and assure that such worksare within the
set objective, quality and appropriate to operate and use.

69. Taking Over

69.1 The Employer shall take over the Site and the Works within seven
days of the Project Manager’s issuing a certificate of Completion.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account
of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 60 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 60 days a schedule that states
the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor
and issue a payment certificate.

71. Operating and
Maintenance
Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC pursuant to GCC 71.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the SCC from payments due to the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the
contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited
to, the following :




(a) The Contractor uses the advance payment for matters other than the
contractual obligations,

(b) the Contractor stops work for 30 days when no stoppage of work is shown
on the current Program and the stoppage has not been authorized by the
Project Manager;

(c) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(d) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation.

(e) a payment certified by the Project Manager is not paid by the Employer
to the Contractor within 90 days of the date of the Project Manager’s
certificate;

() the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

(g) the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with GCC
Sub clause 22.1 and the Contractor fails to update the Program and
demonstrate acceleration of the works within a reasonable period of
time determined by the Project Manager;

(h) the Contractor does not maintain a Security, which is required;

() the Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the SCC; and

() If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC 73.1.

72.4 When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
72.3 above, the Project Manager shall decide whether the breach is
fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

72.6 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible.

73. Fraud and
Corruption

73.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 15
daysnotice to the Contractor, terminate the Contractor's employment
under the Contract and expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in
accordance with GCC Clause 15.

For the purposes of this GCC 73;

() “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly




the actions of another party.

(i) “fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit or
to avoid an obligation;

(i) “collusive practice™ is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

(iv) “coercive practice™ is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede a
investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice;
and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the
GON’s/DP’s inspection and audit rights provided for under
GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under
this Contract, GoN, Public Procurement Monitoring Office
(PPMO), on the recommendation of procuring entity, may
blacklist a Bidder for its conduct for a period of one (1) to three
(3) years on the following grounds and seriousness of the act
committed by the bidder:

(a) if it is established that the Contractor has committed
substantial defect in implementation of the contract or has not
substantially fulfilled its obligations under the contract or the
completed work is not of the specified quality as per the
contract.

(b) If convicted from a court of law in a criminal offense liable to
be disqualified for taking part in procurement contract,

(c) Ifit is established that the Contractor has engaged in corrupt
or fraudulent practices in competing for or in executing the
Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate.
Additional Liquidated Damages shall not apply. If the total amount due
to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the




Contractor’s costs of protecting and securing the Works, and less
advance payments received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of

Contract or for any other fault by the Contractor, the performance
security shall be forfeited by the Employer.

In such case, amount to complete the remaining works as per the
Contract shall be recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and

Works shall be deemed to be the property of the Employer if the Contract
is terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event

entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a
commitment was made.

78.Suspension of
DPLoan/Credit/Gra
nt

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer

from which part of the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such

suspension within 7 days of having received the DP's
suspension notice; and

b. if the Contractor has not received sums due him within the 30 days

for payment provided for in GCC 49.1, the Contractor may
immediately issue a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as

specified in Section V of the bidding document. The Contractor shall
be deemed to have the nationality of a country if the Contractor is a
citizen or is constituted, or incorporated, and operates in conformity
with the provisions of the laws of that country. This criterion shall also
apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Contract including
related services.

79.2 The materials, equipment, and services to be supplied under the

Contract shall have their origin in eligible source countries as specified
in Section V of the bidding document and all expenditures under the
Contract will be limited to such materials, equipment, and services. At
the Employer’s request, the Contractor may be required to provide
evidence of the origin of materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the

materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.




80. Project
Manager’s Duties
and Authorities

80.1

The Project Manager’s duties and authorities are restricted to the
extent as stated in the SCC.

81. Quarries and
Spoil Dumps

81l.1

Any quarry operated as part of this Contract shall be maintained
and left in a stable condition without steep slopes and be either refilled
or drained and be landscaped by appropriate planting. Rock or gravel
taken from a river shall be removed over some distance so as to limit
the depth of material removed at any one location, not disrupt the river
flow or damage or undermine the river banks. The Contractor shall not
deposit excavated material on land in Government or private
ownership except as directed by the Project Manager in writing or
by permission in writing of the authority responsible for such land in
Government ownership, or of the owner or responsible representative
of the owner of such land in private ownership, and only then in
those places and under such conditions as the authority, owner or
responsible representative may prescribe.

82. Local Taxation

82.1

The prices bid by the Contractor shall include all taxes that may be
levied in accordance to the laws and regulations in being in Nepal on
the date 30 days prior to the closing date for submissions of Bids on
the Contractor's equipment, plant and materials acquired for the
purpose of the Contract and on the services performed under the
Contract. Nothing in the Contract shall relieve the Contractor from his
responsibility to pay any tax that may be levied in Nepal on profits
made by him in respect of the Contract.

83. Value Added
Tax

83.1

The Contract is not exempted from value added tax. An amount
specified in the schedule of taxes shall be paid by the Contractor in the
concerned VAT office within time frame specified in VAT regulation.

84. Income Taxes
on Staff

84.1

The Contractor’'s staff, personnel and labor will be liable to pay
personal income taxes in Nepal in respect of their salaries and wages,
as are chargeable under the laws and regulations for the time being in
force, and the Contractor shall perform such duties in regard to such
deductions as may be imposed on him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70

shall be made only upon submittal by the Contractor of a certificate
of income tax clearance from the Government of Nepal.

85. Duties, Taxes
and Royalties

85.1

85.2

85.3

Any element of royalty, duty or tax in the price of any goods including
fuel oil, and lubricating oil, cement, timber, iron and iron goods
locally procured by the Contractor for the works shall be included
in the Contract rates and prices and no reimbursement or payment
in that respect shall be made to the Contractor.

The Contractor shall familiarize himself with GON the rules and
regulations with regard to customs, duties, taxes, clearing of goods
and equipment, immigration and the like, and it will be necessary for
him to follow the required procedures regardless of the assistance as
may be provided by the Employer wherever possible.

The Contractor shall pay and shall not be entitled to the reimbursement
of cost of extracting construction materials such as sand,
stone/boulder, gravel, etc. from the river beds or quarries. Such prices
will be levied by the local District Development Committee (DDC)
as may be in force at the time. The Contractor, sub-contractor(s)




employed directly by him and for whom he is responsible, will not be
exempted from payment of royalties, taxes or other kinds of surcharges
on these construction materials so extracted and paid for to the DDC.

86. Member of
Government, etc,
not Personally
Liable

86.1

No member or officer of GoN or the Employer or the Project Manager
or any of their respective employees shall be in any way personally
bound or liable for the act or obligations of the Employer under
the Contract or answerable for any default or omission in the
observance or performance of any of act, matter or thing which
are herein contained.

87. Approval of
Use of Explosives

87.1

No explosives of any kind shall be used by the Contractor without the
prior consent of the Employer in writing and the Contractor shall
provide, store and handle these and all other items of every kind
whatsoever required for blasting operations, all at his own expense in a
manner approved in writing by the Employer.

88 Compliance
with
Regulations for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions

and regulations which the Government, or other person or persons
having due authority, may issue from time to time regarding the
handling, transportation, storage and use of explosives.

89. Permission for
Blasting

89.1

The Contractor shall at all times maintain full liaison with and
inform well in advance, and obtain such permission as is required
from all Government authorities, public bodies and private parties
whatsoever concerned or affected, or likely to be concerned or affected
by blasting operation.

90. Records of
Explosives

90.1

Before the beginning of the Defects Liability Period, the Contractor shall
account to the satisfaction of the Project Manager for all explosives
brought on to the Site during the execution of the Contract and
the Contractor shall remove all unused explosives from the Site on
completion of works when ordered by the Project Manager.

91.Traffic
Diversion

91.1 The Contractor shall include the necessary safety procedures regarding

and pedestrian traffic diversion that is needed in execution of the works.
The Contractor shall include in his costing of works, any temporary
works or diversion that are needed during the construction period. All
traffic diversion should be designed for the safety of both the motoring
public and the men at work. It shall ensure the uninterrupted flow of
traffic and minimum inconvenience to the public during the period
concerned. As such, adequate warning signs, flagmen and other
relevant safety precautionary measures shall be provided to warn
motorists and pedestrians well ahead of the intended diversion as
directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.




Section IX: Special Conditions of Contract



The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict,

the provisions herein shall prevail over those in the GCC

Special Conditions of Contract

A. General

The Employer is Motorable Local Roads Bridge Programme — Local

GCC1.1(q) Roads Bridge Support Unit (MMLRBP-IV-LRBSU), Manbhawan, Lalitpur,
Nepal.
GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 5 month
from contract agreement date.
Following milestones shall apply: Not applicable
The Project Manager is PBC PRBSU, Lumbini
GCC 1.1(bb) | Motorable Local Roads Bridge Programme — Local Roads Bridge
&10.1 Support Unit (MLRBP-IV-LRBSU), Manbhawan, Lalitpur, Nepal.
The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) | The Site is located at ...... Gulmi, Badagaun-Wami Road
GCC 1.1 (hh) | The Start Date shall be 7 (Seven) days after Agreement.
GCC 1.1 (I The Works consist of;
Post tensioned Steel Truss Superstructure works of Badigad
Khola Bridge, Gulmi , along Badagaun-Bami Road
GCC 2.2 Sectional Completions are: Not Applicable
GCC 2.3(i) The following documents also form part of the Contract:
GCC31 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC111 The Project Manager may delegate any of his duties and responsibilities.
GCC13.1 For DP Funded: NA

GCC14.1

Schedule of other contractors: NA




GCC19.1

The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and
Materials is: 115 % of the Contract Amount.

The maximum deductible for insurance of the Works and of Plant and
Materials is: NRs 100,000.00

2. The minimum cover for loss or damage to Equipment is: Replacement
Cost
The maximum deductible for insurance of Equipment is:NRs - 25,000.00

3. The minimum for insurance of other property is: NRs 10,00,000.00
with unlimited number of occurrences.

The maximum deductible for insurance of other property is: NRs.
50,000.00

4. The minimum cover for personal injury or death insurance
i. for the Contractor's employees is that specified in the Labor act of
Nepal and
ii. ii. for other people is: minimum NRs 10,00,000.00 with an unlimited
number of occurrences

GCC 20.1

Site Investigation Reports are: NA

GCC 231

The following shall be designed by the Contractor: NA

GCC 26.1

The Site Possession Date (s) shall be: 7 days after signing the contract

GCC 30.1

The place of arbitration shall be: NEPCA, Kathmandu

C. Time Control

GCC 34.1

The Contractor shall submit for approval a Program for the Works within 7
(Seven) days from the date of the Letter of Acceptance.

GCC 34.3

The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is NRs.
10,000.00

D. Quality Control

GCC42.1

The Defects Liability Period is: 365 days

E. Cost Control

GCC49.1

7 (seven) %

GCC53.1

The Contract is not subjected to price adjustment, and the following information
regarding coefficients does not apply.

The coefficients and indices for adjustment of prices in Nepalese Rupees shall
be as specified in the Table of Adjustment Data submitted by bidder together
with the Letter of Price Bid which is approved by the Project manager.




GCC53.6

Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter
of Price Bid which is approved by the Project manager.

GCC 53.7

The Price Adjustment amount shall be limited to a maximum of: Not
applicable.

GCC54.1

The proportion of payments retained is: 5 (five) percent

GCC55.1

The liquidated damages for the whole of the Works are 0.05 % of the final
Contract Price per day. The maximum amount of liquidated damages for the
whole of the Works is 10 % of the final Contract Price.

GCC56.1

The Bonus for the whole of the Works is 0.05 % per day. Applicable (maximum
10 % of contract amount)

GCC57.1

The Advance Payments shall be: 20 (Twenty) % of the Contract Amount
without VAT and shall be paid in two equal installments to the Contractor.

1st Installment: 10 (Ten) % after mobilization at site, submission of Advance
Payment Security in required form and Insurance policies approval.

2nd Installment: 10 (Ten) % after submission of bill substantiating 5%
Physical Progress of the works with submission of Advance Payment
Security in required form.

GCC57.3

Deductions from Payment Certificates will commence in the first certificate in
which the value of works executed exceeds 30% of the Contract Price.
Deduction will be at the rate of 30 % of the respective Monthly Interim Payment
Certificate until such time as the advance payment has been repaid; provided
that the advance payment shall be completely repaid prior to the end of 80
% of the approved contract period.

GCC58.1

The Performance Security amount is:

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent
below the approved cost estimate, the performance security amount shall be 5
(five) percent of the bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount = [(0.85 x Cost Estimate —Bid Price) x 0.5] +
5% of Bid Price.

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.

G. Finishing the Contract

GCC 711

The date by which operating and maintenance manuals are required is; Not
Applicable

GCC71.2

The date by which “as built” drawings are required is: 15 days after work
completion and The amount to be withheld for failing to produce “as built”

drawings is: NRs. 50,000.00




GCC 72.3 ()

The maximum number of days is: 200

GCC 80

The Project Manager has to obtain the specific approval of the Employer for
taking any of the following actions :

a.

b.

Approving subcontracting of any part of the works under General
Conditions of Contract Clause 13;

Certifying additional costs determined under General Conditions of
Contract Clause 50;

Determining start date under General Conditions of Contract Clause 1;
Determining the extension of the intended Completion Date under
General Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and
46, except in an emergency situation, as reasonably determined by the
Project Manager; emergency situation may be defined as the situation
when protective measures must be taken for the safety of life or of the
works or of adjoining property.

Adjustment of rates under General Conditions of Contract Clause 45;




Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by
the successful Bidder after contract award.



Letter of Intent
[on letterhead paper of the Employer]

Date: ... ...l
TO! e Name and address of the Contractor..........ccccecvee.e.
Subject: ciiiiiiiirens Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the contract .................ccoccvvvieeeeenn. [insert
date] ...ccoooieiiieiiies for execution Of the .........c.oeviiii e [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you
as your bid priCe ........ccoccvvveiiie i [insert amount in figures and words in Nepalese
Rupees] as corrected and modified in accordance with the Instructions to Bidders is hereby
selected as substantially responsive lowest evaluated bid.

Authorized Signature: ..............coco

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards
to the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in
and sent to the successful Bidder only after evaluation and selection of substantially responsible lowest
evaluated bid.]



Letter of Acceptance
[on letterhead paper of the Employer]

Date: ...
TO: Name and address of the Contractor..................
SUubject: coviiiiiiiireeen Notification of Award
This is to notify that your Bid dated ...............ccoveevnnnenns date .....coooiiiiiiiii for execution
of the......cooiiiii i, name of the contract and identification number, as given in the
Contract Data/SCC .........cccovvvvininnnnne. for the Contract price of Nepalese Rupees [insert

amount in figures and words in Nepalese Rupees], as corrected in accordance with the
Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days with Performance Security of NRs. .......... in accordance with the Conditions of Contract,
using for that purpose the Performance security Form included in Section X (Contract Forms) of
this Bidding Document.

Authorized Signature: ...,

Name and Title of Signatory: ...............ccoeeiiiinnl.



Contract Agreement

THIS AGREEMENT made the ......ccccccceeeviiiiiinnee. day of.....between......................... name
of the Employer .......ccco...... (hereinafter  “the Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”),
of the other part:

WHEREAS the Employer desires that the Works known as ...................ooeiiaii, name of the
Contract ...........ceeeevveveeeenn, should be executed by the Contractor, and has accepted a Bid by
the Contractor for the execution and completion of these Works and the remedying of any defects
in the sum of NRs...................[iInsert amount of contract price in words and figures including

taxes](hereinafter “the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement.This Agreement shall prevail over all other Contract documents.

(&) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS .......cccccvvvvreririceeennnnn. Insert addenda numbers ifany ...............
(d) the Special Conditions of Contract;

(e)the List of Eligible Countries that was specified in Section V of the bidding document,
(H the General Conditions of Contract;

(g) the Specification;

(h) the Drawings;

() Bill of Quantities (or Schedules of Prices for lump sum contracts), and

() Table of Price Adjustment Data

(K)List of Approved Subcontractors [For GoN funded project]

(1) e [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Nepal on the day, month and year indicated above.

Signed by ...,
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date

Signed by.......cooiiiiiiii,
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date



List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for
carrying out the work as specified below.

Name of . Value/Percentage
Description of Works
Subcontractors of subcontract




Letter of Commitment for Bank’s Undertaking for Line
of Credit

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Date:
Contract No:

Name of Contract :

To:

[Name and address of the Employer]

CREDIT COMMITTMENT No: [insert number]
We are pleased to know that [name of Contractor] (hereinafter called “the Contractor”) has been
awarded the Contract for the execution of the Works of [description of works] for above
contract.
Furthermore, we understand that, according to your conditions, the Contractor’'s Financial
Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank’s
Undertaking for Line of Credit.
At the request of, and arrangement with, the Contractor, we [name and address of the Bank] do
hereby agree and undertake that [name and address of the Contractor] will be provided by us
with a revolving line of credit, for execution of the Works viz. [insert name of the works], for an
amount not less than NRs ....... [in figure] ( in words) for the sole purpose of the execution of the
above Contract. This Revolving Line of Credit will be maintained by us until [Insert “Initial
Contract Period’’] months by the Procuring Entity.
This committed line of credit shall not be terminated or cancelled without the prior written approval
of Employer.
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this

Letter of Commitment.

Signature Signature
Name : Name :

Designation: Designation:



Performance Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

............................ Bank’s Name, and Address of Issuing Branch or Office ..............ccccooviiiininnne
Beneficiary: ... Name and Address of Employer ..................ccceeeee.

DL | (<

Performance GUAarantee NO. . ......oe e e

We have been informed that ...... [insert name of the Contractor] (hereinafter called "the
Contractor") has been notified by you to sign the Contract No. .................... [insert reference
number of the Contract] for the execution of ........... [insert name of contract and brief

description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guaranteeis required.

At the request of the Contractor, We... ........cccocvrieeneeneennenn. [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ............... [insert
name of the currency and amount in figures?*] (................ insert amount in words) such sum

being payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the....ooovi Day o) *x

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final

document.

*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the
Contract in Nepalese Rupees.

** |nsert the date thirty days after the date specified for the Defect Liability Period. The Employer should note

that in the event of an extension of the time for completion of the Contract, the Employer would need to

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be

made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer

might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor

agrees to a one-time extension of this guarantee for a period not to exceed [six months], in response to the

Employer’s written request for such extension, such request to be presented to the Guarantor before the

expiry of the guarantee”.



Advance Payment Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

................................... Bank’s Name, and Address of Issuing Branch or Office....................
Beneficiary: ..........cooiiiiinnn, Name and address of employer

Date : ..o

Advance Payment GuaranteeNoO.............ccoovviiiiinnnnnn,

We have been informed that .................. has entered into Contract No. ..... Name and Address
of Employer.................. name of the Contractor............... (hereinafter called "the
Contractor”)..reference number of the Contract............... dated ............... with you, for the
execution of ...contract and brief description of Works ................ (hereinafter called "the
Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum................ name of the currency and amount in figures*...(.... amount in
words .....) is tobe made against an advance payment guarantee.

At the request of the Contractor, we... ..........ccoeecvvvneee name of the Bank ......................
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount
(0] F name of the currency and amount in figures*.............c.ccco.... (vemens amount in
1T 0T o £ T SUPRR ) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor used the advance payment for purposes other than the
costs of mobilization in respect of the Works.

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that eighty (80) percent of the
Contract Price has been certified for payment, or on the ....... day of ...... ** whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office
on or before that date.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the
advance payment as specified in the Contract.

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period
not to exceed [six months], in response to the Employer’s written request for such extension, such request to be presented
to the Guarantor before the expiry of the guarantee”.



